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Tender No. RCC/Tech /E-tender/2021-22/277

WORK OF
“Demolition of existing quarter, shifting of store
room of Gl sheet, construction of water sump and
compound wall at punitnagar s/s under Rajkot City
Circle.”

SUPERINTENDING ENGINEER
PASCHIM GUJARAT VIJ COMPANY LIMITED
CITY CIRCLE OFFICE: RAJKOT
Ph: (0281) 2365910-12
Fax: (0281) 236910-122365531
Web site: www.pgvcl.com

Signature of Tenderer Company’s Round Seal Date: Place:
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L PHONE NO: (0281) 2365910-2365912 FAX NO: (0281) 2365531 L
E-mail: serjc.pgvcl@gebmail.com Web Site: WWW.pgvcl.com
Tender No. RCC/Tech /E-tender/2021-22/277
TENDER DOCUMENT (Percentage Rate Tender)
INDEX
Sr. No. | Information and instruction for bidder Page No.
1 Tender Notice 2_4
2 Schedule-A including checklist 5-8
3 Scope of work 9
4 General commercial terms and conditions 10-27
5 General conditions of contract 28 — 42
6 General rules and directions for the guidance of contractor 43 -50
7 General safety rules / norms to be observed by the contractors 51-54
8 Labour Laws 55 - 57
9 Annexures
)} List of works completed by the tenderer 58
i) Declaration regarding works on hand with the tenderer 59
iii) Plants and Equipments Available for use on this work 60
iv) Plants and Equipments to be procured 61
V) Details of key Technical Supervisory and Administrative Personnel 62
vi) Information of partners 63
vii) Performa showing the details of site visit done by Agency before quoting the | 64
tender
viii) Undertaking in regard to stop deal / banned for business dealing / black list | 65
thereof
10 PRICE BID: Schedule B (online)
11 Drawings (The bidder is requested to down load the separate PDF drawing file
also attached with the tender on web site)
Signature of Tenderer Company’s Round Seal  Date: Place:
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Tender No. RCC/Tech /E-tender/2021-22/277

Tender Notice
The Superintending Engineer (O&M), PGVCL City Circle Office, invites on line Tenders from
registered contractors of Minimum ‘E2 & Above’ Class for the work of “Demolition of existing
guarter, shifting of store room of Gl sheet, construction of water sump and compound wall at
punitnagar s/s under Rajkot City Circle.”
Tender Papers & Specifications may be downloaded from Web site https://pgvcl.nprocure.com (For
view, down load and on line submission) and PGVCL web site www.pgvcl.com (For view & down
load only). Tender fee may be paid along with submission of tender in EMD cover, for respective
tender. All the relevant documents of tenders to be submitted physically will be received only by
Registered Post A.D. or Speed Post addressed to The Superintending Engineer (O&M), PASCHIM
GUJARAT VIJ coMPANY LTD. City Circle Office Rajkot, Laxminagar, Nana Mava Main Road,
Rajkot 360 004 . “NO COURIER SERVICE OR HAND DELIVERY” will be allowed. The tender
detail is as below:-

Sr. | Description Detail

1 Tender No. RCC/Tech /E-tender/2021-22/277
Demolition of existing quarter, shifting of

2 Name of work store room of GI sheet, construction of

water sump and compound wall at
punitnagar s/s under Rajkot City Circle.

3 Estimated cost Rs. 4,85,033.30

4 | Time limit 60 Days

5 | Class of Registration required “E2 & Above” Class

6 | Tender Fees (Non Refundable) Rs. 500.00 + 18 % GST =590.00
7 | Earnest Money Deposit (EMD) Amount Rs.4900.00

Online Preliminary, Technical & Price bid
8 |ie. On line (e-tendering) tender/offer | 10.03.2022 up to 18.00 Hrs.
submission last date (This is mandatory)

Relevant documents Physically submission

9 |date (By Registered Post A.D. or Speed | 16.03.2022 up to 18.00 Hrs.
Post only)

Date of opening of Tender Fee & EMD | 17.03.2022 at 11.00 Hrs.

10 . . . .
Cover Documents Physical as well as online | (if possible)

1 Date of opening of Technical Bid Physical | 17.03.2022 at 11.30 Hrs.

as well as online (if possible)
12 | Date of On line Opening of Price Bid 1.8'03'2(.)22 at 11.00 Hrs.
(if possible)
Signature of Tenderer Company’s Round Seal Date: Place:
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IMPORTANT:

(a) All the relevant documents as mentioned in Tender also to be submitted physically along with the
Tender Fee, EMD cover in sealed cover on OR before due date and time. All such documents should
be strictly submitted by RPAD/speed post only. Otherwise the offer will not be considered and no
further communication in the matter will be entertained.

(b) If any deviation found in Data/Details/Documents between on line offer (e-tendering) and
physically submitted documents (Tender document fee, EMD, Technical and commercial documents
etc.) of bidder, offer of the same bidder will not be considered and no any further communication in
the matter will be entertained.

Further bidders are requested to submit price — bid (Schedule — B) on-line only and not to submit the
price bid in physical form. This is mandatory. If price bid is submitted in physical form, same will
not be opened and only on -line submitted price bid will be considered for evaluation.

(c) It is mandatory for all the bidders to submit their tender documents by both forms viz. on-
line (e-tendering) and in physical form in schedule time. If tender documents submitted in only
any one form, say either by on line or physically, in that case the tender will not be considered.

Note: - Bidders should be in touch with websites https://pgvcl.nprocure.com & www.pgvcl.com
for information regarding revision/corrigendum/Amendment in tender till due date of online
submission. No separate information shall be sent in this regards and also will not be published
in newspaper.

Any technical questions , information & clarification that may be required pertaining to this inquiry
should be referred to The Superintending Engineer (O&M), PASCHIM GUJARAT VIJ
COMPANY LTD. City Circle Office Rajkot, Laxminagar, Nana Mava Main Road, Rajkot 360
004 .

PGVCL reserves the right to reject any OR all tenders without assigning any reasons thereof.

Superintending Engineer (O&M)
PGVCL, City Circle office, Rajkot

Signature of Tenderer Company’s Round Seal  Date: Place:
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Download Tender Documents in (PDF Format) which consists of:

& Tender Notice with Schedule “A”
& Commercial Terms & Conditions

To view the PDF file please use “Acrobat Reader” software which can be downloaded from “Adobe
“website.

NOTE:

In case bidder needs any clarification or if training required for participating in online tender, they
can contact the following office:

(n) Procure Cell

(n) Code solutions-A division of GNFC Ltd.,

403, GNFC Info tower, S.G. Road, Bodakdev
Ahmedabad - 380054 (Gujarat)

Toll Free: 1-800-233-1010 (Ext. 501, 512,516, 517, 525)
Phone No. 079-26857315 / 316 / 317

Fax: 079-26857321 / 40007533

Email: nproucre@gnvfc.net

Other terms & conditions are as per tender documents

Signature of Tenderer Company’s Round Seal  Date: Place:
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SCHEDULE-A

NOTE: IMPORTANT

The PGVCL reserve the right to reduce / enhance the tender quantity of any item at the time of
1. | finalization of the tender and during execution of work as per as per site requirement. No rate
escalation will be given in this regard.

If the physical documents of tender will not reach to this office within mentioned date & time, offer
will be out rightly rejected even successful submission of On Line Tender.

All the bidders should be registered in “Class E2 and Above” with Govt. / semi Govt. as per tender
3. | conditions, otherwise their bids will not be considered eligible for technical scrutiny and as such,
their tenders will not be considered.

VALIDITY OF TENDERS.
Validity of tender shall be for a period of 180 days from the schedule date of opening of technical

4 bid and may be further extended to 30 days by PGVCL if require and all the tenderer shall be bound
to execute the work with quoted rate in this tender.
5 The tenders are to be submitted by the intending bidder In Single Envelope in which Following

Two Separate Sealed And Super Scribed Envelopes as listed below are to be packed :

Sealed Cover no 1:
a. | having DD of tender fee and EMD This Sealed Cover should be written as “ COVER OF
TENDR FEE/ EMD “

Sealed Cover no 2:
having Technical bid documents with detail written on cover as “COVER OF TECHNICAL

b. BID” having documents such as narrated in checklist of documents
(Without these documents, the tenderer will not be qualified for price bid )
5 COMPLETION PERIOD :
" | The completion period of this work shall be 60 Days from the date of commencement of work.
SOLVENCY CERTIFICATE
; The tenderer shall have to produce the latest solvency certificate i.e., not older than 12 months

which is issued from Nationalized bank or any other scheduled bank as per list of RBI for a sum of
Minimum 20% of estimated cost of this work.

Security Deposit against work completion Period:

The lowest tenderer whose Tender is accepted shall have to pay 5% security deposit of the work
8. | order amount through Demand Draft or Bank Guarantee within 15 days from the receipt of the
Letter of Acceptance. In case contractor fails to pay the security deposit within the specified time,
LOA will be treated as cancel and his earnest money will be forfeited without issuing any notice.

DELAYED AND LATE TENDERS:
NO TENDER SHALL BE ACCEPTED / OPENED IN ANY CASE WHICH ARE RECEIVED

d AFTER DUE DATE AND TIME OF THE RECEIPT OF TENDER IRRESPECTIVE OF
DELAYED DUE TO POSTAL SERVICE OR ANY OTHER REASONS AND PGVCL SHALL
Signature of Tenderer Company’s Round Seal  Date: Place:
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NOT ASSUME ANY RESPONSIBILITY FOR LATE RECEIPT OF TENDER. ANY
CORRESPONDANCE IN THIS MATTER WILL NOT BE ENTERTAINED.
10 In case PGVCL finds that there is an attempt of cartel in the prices, PGVCL reserves the right to
" | consider or reject any or all the tenderers offer without assigning any reason thereof.
Agreement / Indemnity bond to be executed by Successful Bidder:
11. | The successful bidder has to execute Agreement & indemnity bond in Prescribed format of
PGVCL.
Superintending Engineer (O&M)
PGVCL, City Circle office, Rajkot
Signature of Tenderer Company’s Round Seal Date: Place:
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CHECK LIST (THIS IS MANDATORY)
CHECK LIST & DOCUMENTS REQUIRED IN FOLLOWING ORDER TO BE SUBMITTED
WITH TECHNICAL BID

r. . . Bidder’s Page no.
S Documents in following order to be attach © ge no

No. comment from/to
Tender Documents with duly signed and sealed
1. |Tender Notice and Schedule-A duly signed and sealed Yes / No
2. |Commercial terms and condition with duly signed and sealed Yes / No

3. |In case of partnership firm Notarized copy of power of Attorney in| Yes / No
favour of a person authorized to sign tender documents

4. |All Amendments duly signed and sealed. (if any) Yes / No
Self attested photocopy of Certificates

5. |Photocopy of PAN Card Yes / No

6. |Photocopy of GST certificate Yes / No

7. |Photocopy of Employee Provident fund certificate Yes / No

8. |Solvency certificate issued by scheduled / Nationalized bank of RBI | Yes / No

9. |Photocopy of registration in appropriate class specified in tender or Yes / No

above Class registration

10. |Photocopy of work experience certificates (Form 3-A) executed in| Yes / No
Government / Semi Government / PSU departments of last three (3)
years equivalent to 50% or more amount of tender value in single
order of similar nature of work.

Superintending Engineer (O&M)
PGVCL, City Circle office, Rajkot

Signature of Tenderer Company’s Round Seal  Date: Place:
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DETAILS OF TENDER FEE / EMD

1. Tender No.
Rs. 500.00 + 18% GST =590.00 [Five
2. Tender Fees Hundred and Ninety Rupees only] Non
Refundable.
Rs. 4,900.00 [Four Thousand Nine
3 EMD Payable Hundred Rupees only]

DETAILS OF TENDER FEE / EMD PAID BY THE BIDDER:

MR No. dated
1 or Demand Daft / Banker’s Cheque No. Dated
Drawn On Bank
Towards Tender Fee Rs.
Demand Daft / Banker’s Cheque No. Dated
Bank Guarantee No. valid upto issued by Ba
2
Amount Rs. On Bank towards requisite (EMD) Earnest
Money Deposit.
Signature of Tenderer Company’s Round Seal  Date: Place:
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Tender No. RCC/Tech /E-tender/2021-22/277

SCOPE OF WORK
Major works covered in this work are “Demolition of existing quarter, shifting of store room of Gl
sheet, construction of water sump and compound wall at punitnagar s/s under Rajkot City Circle.”
as per specifications and terms mentioned here under.

1. The site of proposed work is situated at “Punitnagar s/s, Rajkot”. The proposed site area is not
leveled.
2. The scope of work is explained in Tender Specification. The work shall be carried out according to

the enclosed General Conditions, Technical Specifications & such of the working drawings
approved by the PGVCL.

3. Any activity not specifically mentioned in the tender but necessary in the opinion of engineer in
charge of work must be carried out for successful completion of the job.
4. Before taking up construction activity; the agency has to cut / trim the trees if any which obstruct

the working, of any diameter, bushes, vegetations, i.e. roots, plant, shrubs, grass etc including
stacking and crediting to PGVCL as directed with no extra cost.

Superintending Engineer (O&M)
PGVCL, City Circle office, Rajkot

Signature of Tenderer Company’s Round Seal  Date: Place:
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Tender No RCC/Tech /E-tender/2021-22/277

GENERAL COMMERCIAL TERMS AND CONDITIONS OF TENDER
1. The tenderer should thoroughly read all the following clauses before submitting their tender. The
copy of the General terms and conditions duly signed, stamped with company’s seal must be
submitted along with the bid.

2. AS PER THE NOTICE OF THE INVITATION OF TENDER (NEWS PAPER ADVERTISEMENT)
THE TENDER IS INVITED ON E-TENDERING (ON - LINE) SYSTEM, FOR WHICH
FOLLOWING CONDITIONS ARE MANDATORY AND IF ANY DEVIATION FOUND IN THE
OFFER, THE TENDERS / OFFERS WILL BE OUTRIGHTLY REJECTED AND NO FURTHER
COMMUNICATION IN THE MATTER WILL BE ENTERTAINED.

[A] All the relevant documents as per requirement of the Tender are also to be submitted physically
along with the Tender in sealed cover containing separate sealed EMD cover so as to reach on OR
before due date and time mentioned in tender notice. All such documents should be strictly
submitted by RPAD/speed post only. Otherwise the offer will not be considered and no further
communication in the matter will be entertained.

[B] If, any deviation found in Data / Details / Documents between on line offer (e-tendering) and
physically submitted documents (Tender document fee, EMD, Registration of appropriate class in
Govt. / Semi Govt. departments, Technical and commercial documents etc.) of bidder, offer of the
same bidder will not be considered and no further communication in the matter will be entertained.
However, it is sole discretion to the company for taking final decision.

Further bidders are requested to submit price — bid (Schedule — B) on-line only and not to submit the
price bid in physical form. This is mandatory. If price bid is submitted in physical form, same will
not be opened and only on-line submitted price bid will be considered for evaluation.

[C] It is mandatory for all the bidders to submit their tender documents in both  forms viz. on - line
(e — tendering) and physically in schedule date and time. If tender documents submitted in only one
form, say either by on line or physically, in that case the same tender will not be considered.

3. TENDER FEE:

Tender fee plus GST (Non-refundable) as notified in the tender notice should invariably be paid by
way of Demand Draft / Banker’s Cheque; otherwise offer will be ignored out rightly. Indian Postal
Orders (IPO’s) & Cheques are not acceptable. Demand Draft should be in the name of “Paschim
Gujarat Vij Company Ltd.”, Payable at Rajkot. (Tender fee will be accepted in cash up to Rs.
10,000/- only at The Superintending Engineer (O&M), PASCHIM GUJARAT VIJ COMPANY
LTD. City Circle Office Rajkot, Laxminagar, Nana Mava Main Road, Rajkot 360 004 . cash counter
during working days between 11.00 AM to 02.00 PM and on working Saturday between 11.00 AM
to 12.30 PM)

Signature of Tenderer Company’s Round Seal  Date: Place:
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The tender fee is Non-refundable under normal circumstances. However, if PGVCL decides to scrap/
cancel the tender, by one or another reason, in which bidders are not responsible for cancellation / scrap
of tender, in such case tender fee may be refunded without GST to bidder(s), at sole discretion of
PGVCL.

Tender fee Demand Draft / Banker’s Cheque must be kept in the “Tender fee and EMD cover”;
otherwise supplier’s offer is liable to be rejected.

EARNEST MONEY DEPOSIT: (E.M.D.)

Tenderer has to pay EMD as mentioned in the tender notice.

The EMD is payable by Demand Draft / Banker’s Cheque in favour of the Paschim Gujarat Vij
Company Ltd. of any Scheduled / Nationalized Banks in Rajkot. It can also be furnished by way of
an irrecoverable Bank Guarantee from any nationalized Bank in a standard format prescribed by
PGVCL (Format given in this tender document). Cheques are not acceptable. CORPORATE BANK
GUARANTEES NOT ALLOWED.

The validity of the Bank Guarantee for EMD should be for a period of at least 7 (Seven) Months from
the last date of submission of tender.

If the EMD amount is more than Rs. 1 lakh, it should be paid either by demand draft or Banker’s
cheque or pay order or Bank Guarantee. Otherwise it should be paid either in cash (upto Rs. 10,000/-
only) at the office address specified in the tender document or by Demand Draft or Banker’s Cheque
or pay order only. Payment of EMD by RTGS/NEFT/online shall be encouraged.

No Interest will be allowed against payment of E.M.D.

EMD will be forfeited if (i) The tender, which it covers, is withdrawn during the validity of the offer
or (ii) the Tenderer fails to furnish / deposit the Security deposit towards Execution Period as per
Condition of contract clause no. 2.0.

The EMD of unsuccessful tenderer beyond L3, if paid will be returned promptly on submission of
application and original Money Receipt. The EMD will be returned to the successful tenderer and
remaining unsuccessful tenderer after successful tenderer furnishes the Security Deposit for
performance and duly enters in to the contract. If he fails to furnish the SD or to execute the contract
for the work offered to him, his EMD shall be forfeited and the tenderer may be disqualified from
tendering for further work.

EMD will be returned to the successful Bidders, only on their submission of Security Deposit towards
execution period against LOA released on them.

Signature of Tenderer Company’s Round Seal  Date: Place:
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5.

TENDER ENVELOPES

Tender should be in two bids.

a) Techno — Commercial Bid and b) Price Bid (Online only).
Incomplete bids and amendments and additions to bids after opening of the bids will be ignored out
rightly.

The price bid of those who are techno-commercially qualified shall be opened. After technical bid is
opened, for modification, if any, all shall be given equal chance.

Techno-commercial bid consists of Tender fee & EMD cover and Technical bid cover.

The tenders are to be submitted by the intending bidder by Two Bid system in which Two
envelopes are to be enclosed in One Main Envelope having written on it Tender for work of
“Demolition of existing quarter, shifting of store room of GI sheet, construction of water
sump and compound wall at punitnagar s/s under Rajkot City Circle. ”
The two envelopes to be enclosed are as below:-
A. Tender fee & EMD COVER
Documents towards payment of Tender Fee & Earnest Money Deposit (EMD) may please be
kept in the Tender fee & EMD cover only. First the Tender fee & EMD cover will be opened & if
the documents towards payment of Tender Fee & EMD are found OK then only Technical Bid will
be opened which may please be noted.
B. TECHNICAL BID COVER
The technical bid Cover should contain the following documents:
a. All tender documents with all amendments duly signed and stamp on each page along with all
annexure duly filled with relevant documents.
b. Documents listed in Schedule A (Checklist Sr. No. 1 to 10)

Bids are invited under a Single Stage — Two bid procedure. Bidders are to submit
simultaneously, technical bid both online & physical as per the given schedule, however
PRICE BID WILL BE SUBMITTED ONLY BY ONLINE & if price bid will be submitted
physically the same will not be opened & will not be considered.

The technical proposal along with qualification information will be subjected to an evaluation
process contained as a part of the tender document and bidders those who found fit to qualify will
be eligible for opening of the price bid. PGVCL reserves its absolute and unchallengeable right to
qualify or disqualify one or all bidders by following an objective and transparent system. The
envelope containing the technical bid will be opened first of the bidders and evaluation of their
technical proposals and to determine the responsiveness of the bids. Price bids of only those
contractors who are declared as substantial responsive to the requirements of the bid documents
will be opened only online for further evaluation. Qualification requirement specifying financial
capacity, technical, minimum acceptable levels with regards to bidder’s experience in relevant

Signature of Tenderer Company’s Round Seal  Date: Place:

Page 13 of 66



~f
PGS ICL _

Paschim Gujarat Vij Company Limited
RAJKOT CITY CIRCLE OFFICE
Laxminagar, Nana Mava Main Road, Rajkot 360 004

PHONE NO: (0281) 2365910-2365912 FAX NO: (0281) 2365531
E-mail: serjc.pgvcl@gebmail.com Web Site: WWW.pgvcl.com

g G - 4 i
<TG

10.

11.

projects and other relevant factors, such as work in hand, etc. will be evaluated first, and those
qualifying criteria will be considered for further price evaluation. Technical proposal, which are
not substantially responsive will be rejected.

Tenders will be opened on the day & time indicated in the tender notice in the presence of such
bidders who wish to remain present.

The bidders shall note that no deviations from the technical specifications or commercial
conditions with this bid are acceptable & it will be presumed that the bidder agrees entirely with
the specifications & General terms & conditions of the contract.

The tenders received after time and date specified in the tender notice, will not be accepted. Once
the offer submitted by the contractor before due date of submission, the contractor will not be
allowed to submit revised / additional / modified / other even before due date. However, if the
issue and receipt of tender is extended by the PGVCL due to any reason, the contractor may submit
the revised offer before due date of submission, if he wish to submit.

The work shall be completed within the period stipulated in the contract. However it may be noted
that drawings shall be released progressively & site clearance arranged accordingly to the progress
of work at site. Therefore the contractor has to organize & coordinate the works to suit these. In the
event of any delay due to the above or due to any other reason not attributable to the contractor,
reasonable extension in the completing the work may be given at the discretion & as decided by
the PGVCL but no Compensation or idle charges will be paid to the contractor under any
circumstances.

The tenderers shall be presumed to have carefully examined the drawings, conditions &
specifications of the work & to have acquainted themselves with all the details of the existing site
conditions, locations, materials, geological & weather conditions/characteristics, labour conditions
& in general necessary information & data etc. pertaining to & need of the work.

On acceptance of the tender the name(s) of the accredited representative(s) of the tenderers who
would be responsible for taking instructions from the Engineers of the PGVCL shall be
communicated to The Superintending Engineer (O&M), PASCHIM GUJARAT VIJ
COMPANY LTD. City Circle Office Rajkot, Laxminagar, Nana Mava Main Road, Rajkot
360 004 .

CONDITION OF TAXES

a. The prices are excluding GST and Cess as applicable which will be paid extra on a given taxable
goods and/or services. The amount and % of GST and Cess as applicable should clearly be
indicated separately. (GST/Cess means all applicable Tax/Cess under GST Laws. GST Laws
means IGST Act, GST (Compensation to the State for Loss of Revenue) Act, CGST Act, UTGST
Act and SGSCT Act, 2017 and all related ancillary legislations).

You shall have to submit a C.A Certificate & duly authorized Signatory of successful bidder,
certifying that you have not claimed Refund of any applicable GST and Cess, charged to
COMPANY or shall not claim any such Refund, on a future date, from the concerned Authorities
and if, any Refund, in respect of such GST and Cess, is claimed by you, it will be immediately
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passed on to the COMPANY, without COMPANY making any specific Claim, for the same, either
from the Department or from you.

The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST
and Cess is not mentioned clearly unless the bidder has opted for Composition Scheme under GST
Act, which should be clearly indicated in the price bid. COMPANY may at its discretion consider
such offer with presumption of highest applicable rate of VAT/GST/Cess prevailing when the price
quoted is inclusive of GST and Cess.

If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be clearly
specified with valid Declaration & Certificate from Department. In the event of
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the contract,
the rate mentioned in the price bid shall be final and any additional GST will have to be borne by
the tenderer. In no case additional amount towards tax or otherwise will be paid / reimbursed to
supplier/contractor. Further Statutory Variation clause will not be applicable in case of Supplier /
Contractor has opted for Composition Scheme under GST.

Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in
acceptance of tender only and any deviation in the same shall not be accepted. Further, any
additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation of
HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the
Supplier/Contractor. However, any refund received by the supplier / contractor on account of GST
charged from the company; such refund shall have to be passed on to the company, along with
interest if any. Such refund along with interest needs to be passed on suo-moto by the supplier /
contractor.

Further, the Company has a right to recover the amount of GST along with penal interest at the rate
of 15% per annum if GST charged is not paid / short paid to the government or fails to upload the
details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within the
stipulated time limit.

In case, Gowt. revises the rate of GST rate / Code during the tenure of the contract, the provision of
GUVNL’s statutory variation clause shall apply.

INPUT TAX CREDIT BENEFIT
In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion of any

other additional item of their inputs / input services under the ambit of the Input Tax Credit
provisions under the GST Act, subsequent to the date of submission of the offer, the same should
be passed on to COMPANY and you should inform such changes to COMPANY from time to
time.

STATUTORY DEDUCTION:- Statutory deduction will be made as per applicable rules & rates
for TDS, GST TDS, welfare cess, or any other taxes applicable time to time etc. All other statutory
liabilities towards this contract will be on your part.
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12.

13.

14.

15.

GST will be applicable on all kinds of penalties deducted under this contract.

b. The Contractor has to pay the 1% Labour Welfare cess of work amount to the concerned
Government Department. The rates shall be inclusive of the same. The Contractor shall also
produce the receipt of payment of 1% welfare cess from the respective Government department
before submission of final bill, otherwise final bill from the work not be finalized. The proof of
payment made by the contractor to the appropriate department shall be submitted to PGVCL.
Failing which appropriate amount shall be withheld on getting information/instruction from the
concerned department.

C. STATUTORY VARIATION: Any statutory increase or decrease in the taxes and duties
including GST and Cess as applicable or in the event of introduction of new tax/cess or cessation
of existing tax/cess subsequent to suppliers offer if it takes place within the original contractual
delivery date will be to PGVCL account subject to the claim being supported by documentary
evidence.

However, if any decrease takes place after the contractual delivery date, the advantage will have to
be passed on to PGVCL.

Statutory variation clause will not be applicable in case of supplier / contractor has opted for
composition scheme under GST.

This specification is intended as a general description of quality envisaged form materials &
Workmanship & of the finished work. It is not intended to cover minute details. The work shall be
executed in accordance with the best modern practice & to the complete satisfaction of the
PGVCL. Special techniques approved by the PGVCL shall be used if & where found necessary
without any extra claim. This specification shall have precedence if anything contrary to this is
stated elsewhere in the contract documents, the PGVCL s decision shall be final & binding to the
contractor on any issue arising out of such discrepancies.

The price bid submitted online by bidders should be without any deviation in commercial as well
as in the technical specification of the work.

The successful contractor will have to sign an agreement and Indemnity bond within 15 days of
receipt of letter of acceptance as per the Paschim Gujarat Vij Co Ltd.’s rules on Rs. 100/- stamped
paper & the necessary stamp duty charges shall be borne by the contractor.

SECURITY DEPOSIT: The contractor shall, within 15 days of the issue of Letter of Acceptance,
pay 5% of contract value as Security Deposit. The Bank Guarantee from schedule bank in lieu of
cash towards Security Deposit will be accepted providing amount of Security Deposit payable
exceeds Rs. 10,000/-. All damages, costs, charges, expenses and other sums which may be or may
become due or payable by the contractor to the PGVCL under the terms of the contract may be
deducted from the cash in the proceeds of sale of the Securities/Bank Guarantee to deposited
(which the officer or person to whom the same may be endorsed as aforesaid is hereby authorized
to sell / to encase for that purpose) or from the interest of any such securities of from any sums due
or which may become due to the contractor by the PGVCL or from the whole or the balance
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unpaid as aforesaid of the encase securities so deposited being repaid or transferred and returned as
may be to contractor after the date on which the final bill is paid or after the expiry of the date up
to which the contractor has to maintain the work in good order whichever is later.

16. COMPENSATION FOR THE DELAY: The time limit allowed for carrying out the work as
entered in the tender shall strictly observed by the contractor and shall be reckoned from the date
on which the order to commence the work is given to the contractor. The work shall throughout the
stipulated period of contract the proceeds with due diligence (time being deemed to be essence of
contract) and for delay, the contractor shall pay compensation, an amount equal to half percent per
week or part thereof plus GST for the delayed portion of work. However, the total amount of
compensation to be paid by the contractor, under the provision of the clauses shall not exceed 10
percent plus GST of the amount of total work value as decided by the competent authority of the
PGVCL. The penalty will be invariably retained from the bills of the contractor and no refund will
be given unless the competent authorities approves the reduction the reasons for delay attributable
to PGVCL as well as to party will be brought out clearly while putting the proposal for waiver
reduction in penalty.

“D.G.S & D. FORCE MAJEURE CLAUSE”

“If, at any time during the continuance of this contract, the performance in whole or in part by either party
of any obligation under this contract shall be prevented or delayed by reason of any war, hostility, act of
the public enemy, civil commotion, sabotage fires, floods, explosion, epidemics, quarantine restrictions,
strikes lockouts or acts of God (hereinafter referred to as event)”, then provided notice of the happening of
any such event is given by either party to the other within twenty one days from the date of occurrence
there of neither party shall by reason of such event be entitled to terminate this contract nor shall either
party shall have any claim for damages against the other in respect of such non-performance of delay in
performance, and work under the contract shall be resumed as soon as practicable after such event has
come to end or ceased to exist, and the decision of the Managing Director as to whether the works have
been so resumed or not shall be final and conclusive.

Provided further that if the performance in whole or part of any obligation under this contract is prevented
or delayed by reasons of any such event for a period exceeding 60 days, either party may at its option
terminate the contract provided also that if the contract is terminated under this clause, the Owner shall be
at liberty to take over from the contractor at a price to be fixed by the Managing Director, which shall be
final.

17. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: In any case in which
under any clause or clauses of this contract the contractor shall have tendered himself to pay
compensation amounting to the whole of his security deposit or in the case of abandonment for the
work owing to serious illness or death of the contractor or any other cause, the Superintending
Engineer on behalf of the PGVCL, shall have powers to adopt, (A) below and any of the following
courses under (B) and (C) as he may deem best suited to the interest of the PGVCL.
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18.

19.

A. To rescind the contract (for which rescission notice of 10 days) in writing to the contractor
under the hand of the Superintending Engineer shall be conclusive evidence and in that case the
security deposit of the contractor shall stand forfeited and absolutely at the disposal of the PGVCL.
B. To employ labour paid by the PGVCL, to supply materials to carry out of the works or any part
of the works debiting the contractor with the cost of the labour and the price of the materials (as to
the correctness of which cost and price the certificate of the Superintending Engineer shall be final
and conclusive against the contractor) and crediting him with value of the work done, in all
respects in the same manner and at the same rates as if it had been carried out by the contractor
under the terms of this contract and in that case the certificate of the Superintending Engineer as to
the value of the work done shall be final and conclusive against the contractor.

C. To order that the work of the contractor be measured up and to take such part thereof, as shall
be unexecuted, out of his heads and to give it to another contractor to complete, in which case, any
expenses, which may be incurred in excess of the sum, which would have been paid to the original
contractor, if the whole work had been executed by him as to the amount of which excess expenses
the certificate in writing of the Engineer-in-charge shall be final, conclusive and shall be borne and
shall be paid by the original contractors and shall be deducted from any money due to him by the
PGVCL under the contract or otherwise from his security deposit of the proceeds sale thereof or a
sufficient part thereof.

In the event of the above courses being adopted by the Superintending Engineer the contractor
shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements or made any advances on
account of or with a view to the execution of the work or the performance of the contract. And in
case the contract shall be rescind under the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any works thereof actually performed by him under this contract
unless and until the Superintending Engineer shall have certified in writing the performance of
such works and the amount payable to him in respect thereof and he only be entitled to be paid the
amount so certified.

NOTICE FOR UNSATISFACTORY PROGRESS: If the progress or a particular portion of the
work is unsatisfactory, the Superintending Engineer whose decision shall be final, shall
notwithstanding that the general progress of work is satisfactory; be entitled to take action under
Clause 18(C) after giving the contractor 10 day notice in writing and the contractor will have no
claim for compensation for any loss sustained by him owing to such actions.

ACTION IN THE CASE OF DEFAULT BY CONTRACTOR: If any case in which any of the
powers conferred upon the Superintending Engineer by Clauses 18 and 19 hereof, shall have
exercised and the same shall not have been exercised, the non-exercised thereof shall not constitute
a waiver of any of the conditions thereof and such powers shall not withstanding be exercisable in
any further case of default by the contractor for which, by any clauses hereof, he is declared liable
to pay compensation amounting to the whole of his security deposit and liability of the contractor
for past and future compensation shall remain unaffected in the event of the Superintending
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20.

21.

22.

23.

Engineer taking action under sub clause (a) or (c) of Clause 18 he may, if he so desires, take
possessions of all or any tools, plants, materials, and stores in such upon the work or the site
thereof belonging to the contractor, or procured by him and intended to be used for the execution
of the work of any part thereof paying for allowing for the same in account at the contract rates, or
in the case of a contract rates not being applicable to current market rates to be certified by the S.E.
The Superintending Engineer whose certificate thereof shall be final. In the alternative, the
Superintending Engineer may by notice in writing to the contractor or his clerk of works, foremen
or other authorized agent, require him to remove such tools, plants, materials or stores from the
premises within a time to be specified in such requisition to decisions to the contractor failing to
comply with any such requisition, the decision of the Superintending Engineer as to the expenses
of any such removal and the amount of the proceed and expense of any such sale, be final and
conclusive against the contractor.

COMPLETION CERTIFICATE: On completion of the work the Contractor shall be furnished
with Completion Certificate by the Superintending Engineer of such completion but no such
certificate shall be given nor shall be the work considered to be complete until works are taken
over and/or duly tested and put to operative as the case may be, nor until the work shall have been
measured by the Engineer-In-Charge or where the measurement have been taken by his
subordinate until they have received the approval of the Superintending Engineer the said
measurement being binding and conclusive against the contractor.

EFFECT OF THE CERTIFICATE: No payment shall be made for any work estimated to cost
less than Rs.1,000/- till after the whole of said work shall have been completed and certificate of
completion given. But in the case of works estimated to cost more than Rs.1,000/- Contractor shall
on submitting a monthly bill thereof, be entitled to receive payments. Proportionate to the part of
the work then approved and passed by the Engineer-in-charge, whose certificate of such approval
and a passing of the sum so payable shall be final and conclusive against the contract. All such
intermediate payments shall be regarded as payment by way of advance against the final payment
only and not as payments for work actually done or completed and shall not preclude the Engineer-
in-charge from requiring bad, unsound, imperfect or unskillful work to be removed and taken away
and reconstructed or rejected nor shall any such payment be considered as admission of the due
performance of the contract or any part thereof in any respect of the accruing of the claim nor shall
conclude, determine or effect in any way the powers of the Engineer-in-charge as to the final
settlement and adjustment of the accounts otherwise or in any other way, vary or affect the
contract. The contractor shall submit the final bill within one month of the date fixed for
completion of work. Otherwise the certificate of Engineer-in-charge of the measurement and of
total amount payable for the work shall be final and binding on all parties.

PAYMENT TO CONTRACTORS: The rates for several items of works estimated to cost more
than Rs.1,000/- agreed to within shall be valid only when the item concerned is accepted, having
been completed full, in accordance with the sanctioned specification. In case, where the items of
the work, are not accepted, as so completed the Engineer-in-charge, may make payment on account
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24.

25.

26.

27.

28.

29.

of such items at such reduced rates, as he may consider reasonable in the preparation of final or
running accounts bills.

BILLS- PAYMENT: R.A. Shall be submitted by the contractor each month on or before the date
fixed by the Engineer-in-charge, for all works, executed in the previous month and the Engineer-
in-charge shall take or cause to be taken the requisite measurement for the purpose or having the
same verified and the claim so far as it is admissible, shall be adjusted. The Engineer-in-charge
may depute a subordinate to measure up the said work in the presence of the contractor or his duly
authorized agent, whose counter signature in the measurement shall be sufficient warrant and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all
respects.

Payment will be made after thorough scrutiny of bill as per rules and prevailing practice of
PGVCL. The payment will be made as per availability of fund. For any type delay no interest will
be paid in any case.

The contractor shall submit his R/A bill every month, which shall be processed in reasonable time
after checking and recording the MB. The contractor shall be responsible to submit R/A bills well
in time and shall depute his representative for joint checking of the measurements; so that the bills
can be processed in time. The contractor shall take due care in this regard, failing to which
consequences will be up to him. No any interest or any charges will be paid for any delay in
payments of R.A. Bills/Final bill.

METHOD OF PAYMENT: Payment to contractors shall be made by A/c payee Cheque only.
Generally, payment may take 30 to 60 days after passing of bills depending on availability of
fund.

The bidder shall carefully study the work to be carried at different elevations & shall take into
account & consider all factors, method of demolition as well as construction, sequence of all
activities, site situation location all conditions etc. & shall consider for all such
information/data/Conditions in the rates quoted. The PGVCL will not pay any extra rate for any
reason in case the contractor claims, after acceptance of contract, to have misjudged the site
condition.

The rates quoted shall include cost towards all materials, & machinery including equipment,
fixtures, labour, constructional equipment, scaffolding, staging, ramps, walkways, approach and
haul road, temporary works, etc. bearing permanent or temporary nature necessary for the
commencement and completion of the work in all respects, except for those items specifically
mentioned to be issued by the PGVCL. The contractor must also arrange for the transport of
materials & include all such costs in the rates quoted by him for finished work.

Quoted rates shall be firm for variations up to any extent for individual items AND overall in
respect of the total contract value.

During the execution of the work if it is found that the work is not progressing as per the
Scheduled Progress Programmed, approved by the PGVCL & planned by the Contractor, due to
the reasons attributable to the Contractor suitable action shall be taken as per PGVCL rules. And
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30.

31.

32.

33.

34.

35.

36.

37.

38.

PGVCL may also take such action as it may deem fit to ensure that the work is completed in time
at risk and cost of the contractor.

The contract or any part thereof shall not be subject to change / Sublet without the written
permission of the PGVCL.

Tender shall remain open for acceptance for a period of 180 days from the date of Technical bid
opening & during this period no bidder shall be allowed to withdraw his tender. Any such
withdrawals, during the said period will entail forfeiture of the earnest money deposited with the
tender, and PGVCL will take further action for “not dealing” with party etc.

Further information required, if any, can be had from the office of The Superintending Engineer
(O&M), PASCHIM GUJARAT VIJ COMPANY LTD. City Circle Office Rajkot,
Laxminagar, Nana Mava Main Road, Rajkot 360 004, during working hours. But it must be
clearly understood that the tenders must be received complete in every respects by the due date &
time.

The electric power, at site, will be made available at one mutually agreed point, free of cost
(connection only) by PGVCL; however Al form will have to be produced by contractor. Further
distribution will have to be carried out by the contractor as per requirements at their own cost. The
necessary consumption charges will be recovered as per the tariff rate of PGVCL from time to time
as per PGVCL’s rules.

PGVCL cannot provide quarter facility for residence to contractor. If however there are any
surplus quarters available after meeting the requirements of PGVCL's staff, then PGVCL will
consider allotting of quarters on rent as per the PGVCL s rules.

Water Supply Connection: The contractor has to make his own arrangement of water for
construction activity at his own cost i.e. bore well or other sources and PGVCL will not recover
the water charges.

However, if possible, PGVCL may allow to use the water from their existing sources as per the
contractor’s request. For which recovery for water charges will be affected at 2 (two) percent of
the cost of items as executed in which the water supplied by PGVCL, is used, as certified by the
EIC however if any change in charge of water by PGVCL then same will be applicable.

Work carried under this contract shall be completed in all respects within time limit from the date
of issue of letter of order to commence the work. However, interim mile stones of the work will
have to be completed as per the priority, sequence, schedule given by PGVCL time to time.
Bidders must quote firm price only, till completion of work under contract, & this is to be
confirmed by bidder while submitting his offer.

No escalation towards labour, material, fuel and any type shall be paid in this execution of contract
within or after specified time limit. Price quoted shall be firm till completion of work in total.

Each tenderers shall also submit a Declaration to the effect that tenderers is an engineering
construction firm or an association of firm which has successfully carried out large works of this
nature & has adequate organization & experienced personnel to handle this type & magnitude of
work. Information should be also given regarding the constitution of the firm; it’s authorized,
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39.

40.

41.

42.

43.

44,

45.

46.

47.

48.

subscribed & paid up capital, the date & place of registration, the place of business, the names of
the directors & other relevant information.

In the case of non-Indian firms the declaration should also include an undertaking to the firm
registered, within three months of the date of notice of the acceptance of the tender.

Failure to so, as required in above clauses, in registering the firm after due notice, the tender
acceptance is liable to result in the annulment of the tender with forfeiture of the earnest money
deposit & other penalties that may be available under the conditions specified in tender & contract
documents.

Each tender shall contain the name, residence & place of business of person or persons making the
tender & shall be signed by the tenderers with his usual signature with seal of the company.

An attested and registered copy of the constitution of the firm with the name of partners shall be
furnished. Whenever, whether in submission of the tender or later in other matters, the signatures
are made by one person on behalf of Directors or a firm, an attested copy of the resolution of the
partners or of law shall be supplied by the tenderer authorizing Witnesses & sureties shall be
persons of status & probity & their names, occupation & address shall be stated below their
signatures. All signatures shall be dated.

Tenders by Company/ corporation shall be signed with the legal name of the Company/
corporation followed by the name of the state of in Company/ corporation & by the signature &
designation of the president, secretary or other person authorized to bind it in the matter with
rubber seal of the Company/ corporation.

PGVCL reserves the right to delete any item of Schedule-B for which contractor shall not have any
right to claim on this account.

The contractor shall carry out whole work without affecting the plant activities and power S/s The
contractor shall carry out the whole work in such a way that plant operation, maintenance,
vehicular movements and other construction activities / works may not affect.

The Contractor shall prepare all required roads, including haul roads ramps, turning points
diversion of drains, trenches, nalas conducts, pipes, cables etc. to execute various items of this
Contract & arrange all transport of materials & all such costs shall be taken care of while quoting
the rates. No extra payments shall be admissible towards such costs. On completion, this shall be
cleared if asked by PGVCL at no extra cost.

No idle charges shall be entertained by Paschim Gujarat Vij Co Ltd for any site conditions or any
circumstances.

The Contractor shall take all requisite & necessary care to observe that no damage is caused to the
Existing structures, assets etc. For any damage to the Existing Structures, assets of Paschim
Gujarat Vij Co Ltd, the Contractor shall be held responsible, and he will have to
rectify/restore/replace the damage immediately up to the satisfaction of Engineer in Charge, at his
own cost.
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49,

50.

ol.

52.

53.

54.

The Bidders shall note:

a. Rates quoted shall cater for the cost of all materials & labour including all leads & lifts,
tools, plants, consumables such as but not limited to fuels, lubricants, etc. cost due to mobilizing /
demobilizing, temporary / permanent constructions.

b. Rates quoted shall include for the details of constructions, which are obviously & fairly
intended & which may not have been specifically referred to in these documents but are essential
for the satisfactory completion of the work.

C. No price escalation on any account, will be payable.

d. Once the offer submitted will not be returned back for any reason thereof in any case.
Tenders who do not fulfill all the above conditions & those specified in the documents attached
with this contract document or incomplete in any respect are liable to rejection.

The contractor shall have a separate Provident Fund Code of RPFC in the name of firm. The
contractor, who does not possess such separate P.F. code, shall not be considered for acceptance of
tender. The contractor has to submit such self attested copy of allotment of P.F. code No. along
with tender.

The submission of any bid connected with these documents and specification shall constitute on
agreement that bidder shall have no cause of action or claim against the owner for rejection of his
bid. The PGVCL shall always be at liberty to reject or accept, split any bid or bids at his sole
discretion and any action will not be called into question and the bidder shall have no claim in that
regards against the owner.

Site visit: The bidder is advised to visit the site and examine the site conditions and the area.
Where in the work is proposed to be carried out and to get his acquainted himself on his own
responsibility for all information that may be necessary for quoting the tender bid and entering in
to contract. All cash and liabilities arising out of the site visit shall be at bidder account.
CONTRACTOR’S LIABILITIES: The Contractor shall supply, at his own cost, all materials
(except such special materials, if any as may be supplied form the PGVCL stored in accordance
with the contract) plant, tools, appliances, implements, ladders, cordage, tackles, scaffolding and
any temporary works which may be required for the proper execution of the work., in the original,
altered or substituted form and whether included in the specification or other document forming
part of the contract or referred to in these conditions or not and which may be necessary for the
purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any
matter on which under these conditions, he is entitled to be satisfied or which he is entitled to
require together with carriage thereof to and from the work, the contractor shall also supply
without charge, the requisite number of persons for setting out works, and counting, weighting and
assisting in the measurement of, examinations at the time and from time to time of the work or
materials, failing this, the same may be provided by the Engineer-in-charge at the expenses of the
contractor and the expenses may be deducted from any money due to the contractor under the
contract or from his security deposit or the proceeds of sale thereof or of a sufficient portion
thereof the contractor shall provide all necessary fencing and light required to protect the public
from accident and shall also be bound to bear expenses of defense of every suit, action or other
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55.

56.

S7.

58.

legal proceedings of law that may be brought by any person for injury sustained. Owing to neglect
of the above precautions and to pay any damage and costs which may be awarded in any such suit,
action or proceedings to any such persons or which may with the consent of the contractor be paid
in compromising any claim by any such person.

CONTRACTOR LIABLE FOR ALL DAMAGES: Compensation for all damage done
intentionally or unintentionally by contractor’s laborer, whether in or beyond the limit of PGVCL’s
property, shall be estimated by the Superintending Engineer, or such other office, as he may
appoint and the estimate of the Superintending Engineer, subject to the decision of the
Superintending Engineer, on appeal, shall be final and the contractor shall be bound to pay the
amount of the assessed compensation demand, failing which, the same will be recovered from the
contractor as damages or deducted by the Engineer in charge from any sums that may be due to or
become due from PGVCL to the contractor under this contract or otherwise.

The contractor shall bear the expenses of defending any action or other legal proceedings that may
be brought by any person for injury sustained by him owing to neglect of precautions to prevent
the spread of fire and he shall also pay any damage and costs that may be awarded by the court if
in consequence.

RESCISSION OF CONTRACT AND FORFEITURE OF DEPOSIT: The contractor shall not
assign or sublet, without the written approval of the Engineer-in-charge and if the contractor assign
or sublet his contract, or attempt to do so or become insolvent or commence any proceedings to be
adjudicated as insolvent or make any composition with creditors, attempt to do so, the Engineer-in-
charge may, by notice in writing rescind the contract. Also, if any bribe, gratuity, gift, loan,
perquisite, reward or advantage pecuniary or otherwise shall either directly or indirectly be given,
promised or offered by the contractor or any of his servants, or agents, or any person to the
employee of PGVCL in any way relating to his office or employment or if any such officers or
persons shall become in any way directly or indirectly interested in the contract, the
Superintending Engineer may, by 10 day notice in writing, rescind the contract. In the event of a
contract being rescinded the Security Deposit of the contractor shall there upon stand forfeited and
be absolutely at the disposal of PGVCL and the same consequences shall ensure as it the contract
has been rescinded under clause 4 thereof and in addition the contractor shall not be entitled to
recover or be paid for any work thereof actually performed under the contract.
COMPENSATION: All sums payable by a contractor by way of compensation under any of these
conditions shall be considered as a reasonable compensation to be applied to the use of PGVCL,
without reference to the actual loss or damage sustained and whether any damage has not been
sustained.

RATES FOR WORKS NOT ENTERED IN ESTIMATE OR SCHEDULE OF RATE OF
THE DISTRICT:

A. If the additional and altered work includes any class of work for which no rate is specified in
this contract, then such class of work shall be carried out at the rates entered in the Schedule of
Rates of the PWD or at the rate mutually agreed upon between the Superintending Engineer, Circle
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59.

Office and the contractor, whichever are lower. If the additional or altered work for which no rate
is entered in the Schedule of Rates of the Division is ordered to be carried out before the rates
agreed upon then the contractor within seven days of date of receipt by him of the order to carry
out the work inform the Superintending Engineer for the rate which in his intension to charge for
such class of work and

B. If the Superintending Engineer does not agree to this rate he shall be noticed in writing be at
liberty to cancel his order to carry out such class of work and arrange to carry it out in such manner
as he may consider advisable provided always that.

C. If the rates shall have been determined as lastly here in before mentioned then in such case he
shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him
prior to the date of the determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Superintending Engineer. In the event of dispute, the decision of the
Superintending Engineer of the Circle will be final.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK: If at any time,
before the security deposit is refunded to the contractor, it shall appear to the Superintending
Engineer or his subordinate in charge of the work that any work has been executed with unsound,
imperfect or unskillful workmanship or with materials of inferior quality or that any materials or
articles provided by him for the execution of the work are unsound or of a inferior quality to that
contracted for or are otherwise not in accordance with the contract, it shall be lawful for Engineer-
in-charge to intimate this fact in writing to the contractor and then no withstanding the fact that the
work, materials or articles complained of, may have been inadvertently passed, certified and paid
for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so
specified in whole or any part, as the case may require or if so required shall remove the materials
or articles so specified and provided other suitable materials or articles at his own charge and cost,
and in the event of his failing to do so within a period to be specified by the Engineer-in-charge in
the written intimation aforesaid the contractor shall be liable to pay compensation at the rate of one
percent on the amount of the estimate for every day, not exceeding ten days during which the
failure so continue and in the event of any such failure as aforesaid the Engineer-in-charge may
rectify or remove and re-execute the work or remove and replace the materials or articles
complained of, As the case may be, at the risk and expense in all respects of contractor should the
Engineer-in-charge consider that any such inferior work or materials as described above may be
accepted, or made use of, it shall be within his discretion to accept the same as such reduced rates
as he may fix thereof.

Provided that in the case of any work of which visible check is not possible, if the Engineer-in-
charge or his subordinate in charge of the work feels that such work has been executed with
unsound, imperfect or unskillful workmanship or with materials of inferior quality, he shall take
sample tests at random, cost of which shall have to be borne by the contractor and if after taking
such test, part of such work is found to be defective in any respect or to have been executed with
materials of inferior quality, then the contractor shall be paid for the whole work such amount as
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may be fixed by the office of the Engineer-in-charge on the basis of the lowest quality of work
found by him in such samples tests.

Cost of the sample test shall mean cost incurred for the purpose of taking Samples & test and for
restoring tested work to its original condition.

62. RECOVERIES:

a. In case of any damage to equipment/machinery or structure/building of PGVCL or any
public property due to negligence’s of contractor or any other reasons attributed to contractor the
decision of E.I.C. regarding the amount of recovery shall be final and shall be paid by contractor.

b. If the contractor fails to execute the work as per direction of E.I.C. within the time frame
given by PGVCL time to time, shall get the work done partially or fully through any other
contractor at the risk and cost of the contractor and the cost of execution of such work along with
15% overhead charges shall be deducted from contractor monthly bill over and above recovery as
per rules.

63. LUMP SUM IN ESTIMATE: When the estimate on which tender is made, includes lump sums
in respect of parts of the works the contractor shall be entitled to payment in respect of the items of
works involved or the part of the work in question at the same rates as are payable under this
contract or such items or if the part of work in question is not in the opinion of the Engineer-in-
charge capable to measurement the Engineer-in-charge may at his discretion pay the lump sum
amount entered in the estimate and the certificate in writing of the Engineer shall be final and
conclusive against the contractor with regard to any sum or sums payable to him under the
provisions of the clause.

64. ACTION WHERE NO SPECIFICATIONS: In the case of any class of work for which there is
no specifications is mentioned, such work shall be carried out in accordance with the instructions
and requirements of the Engineer-in-charge / consultant of the PGVCL etc.

65. The notice inviting tender, general instruction to bidders and all other documents of this tender
shall form part of the contract.

66. ACCEPTANCE OR REJECTION OF BID

a. The PGVCL reserves the right to accept any tender irrespective of whether it is lowest or
not or to reject all the tenders without assigning any reasons thereof. Tenders departing from the
stipulated technical specifications, commercial conditions or the method of bidding in a radical
manner are liable to be rejected.

b. The bid is liable for rejection prima facie:

If not registered under appropriate class by appropriate Govt. /Semi Govt. agencies

If it is without payment of EMD / Tender Fee.

Not in prescribed form.

Not bearing signature of the bidder & seal of the company on all the documents accompanying the
tender.

Not confirming to specifications or conditional tender.

R/
0.0

R/
0.0

R/
0.0

R/
0.0

R/
0.0
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+ Received after expiry of the due date & time.

+ Received by telex or telegram or fax.
+ Submitted by bidders who are listed under declaration of ineligibility for corrupt or fraudulent

practices issued by PGVCL and its group companies, Govt. of Gujarat or its Public Sector under
taking.

% Tender not fulfilling all the above conditions and those specified in the documents attached or
incomplete in any respect are liable to rejection.

+« Further, it is specifically instructed that conditional tenders shall summarily be rejected.

The
A.

ARBITRATION:-
All questions, disputes or differences whatsoever, which may, at any time, arise

between the parties i.e. the PGVCL and the contractor upon or in relation to or in connection with the
Contract shall be referred to sole Arbitrator appointed by the Managing Director PGVCL for that
purpose, who shall be retired High Court Judge or a retired District Judge and the decision of the said
Arbitrator shall be final and binding upon the parties.

Reference to the Arbitrator shall be final and binding upon the parties governed by the provisions of
The Arbitration & Conciliation Act, 1996 as amended from time to time and the Rules made there
under. The Arbitration proceedings shall be conducted at Rajkot, Corporate Office of PGVCL or at
any such place as the sole Arbitrator may determine. The award of the sole Arbitrator shall be final
and binding upon the parties.

Performance under this contract shall, if reasonably possible, continue during the Arbitration
proceedings and no payments due or payable by the PGVCL shall be withheld unless they are the
subject matter of the Arbitration proceeding.

reference to arbitration proceedings under this clause shall not:
Affect the right of the Engineer-in-charge to take possession of all or any tools, plants, materials
and stores, in or upon the work or site thereof or belonging to the contractor or procured by him
and intended to be used for the execution of the work or any part thereof.
Preclude the Engineer-in-charge from utilizing the materials purchased by the Contractor in any
work or from removing such materials to other place, during the period the work is stopped or
suspended in pursuance of notice given to the contractor under General Conditions.
Entitle the contractor to stop the progress of the work or carrying out the additional or altered work
in accordance with the provision of General Conditions for the work where there is no
specification.
Preclude the PGVCL from getting the work done by another agency. Neither party is entitled to
bring a claim to arbitration latest by the thirty days after the expiration of the defects liability
period.
The provisions of the Arbitration & conciliation Act, 1996, Gujarat Public Works Contract
Disputes Arbitration Tribunal Act, 1992 and rules made there under shall apply to the arbitration
proceeding under this clause.
The Contractor shall be responsible for the loss destruction or deterioration of the materials, stores
or articles supplied to him by the PGVCL, even if such loss destruction or deterioration has
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occurred under any circumstances whatsoever beyond his control as if the material, stores or
articles so supplied were his property. The contractor shall be responsible for returning the residual
materials after completion of the contract and if fails to return, the balance material supplied to him
by the PGVCL, the cost of the residual materials will be recovered from the contractor at the
market rate or stock issue rate whichever be higher at the time of materials account plus 15%.

68 JURISDICTION:

All questions, disputes or differences arising under out of or in connection with the Tender / Contract if
concluded shall be subject to the exclusive jurisdiction of the court under whose jurisdiction the place
from which the tender / Acceptance of tender is issued, is situated i.e. Rajkot.

Superintending Engineer (O&M)
PGVCL, City Circle office, Rajkot
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Tender No RCC/Tech /E-tender/2021-22/277

GENERAL CONDITIONS OF CONTRACT

Notwithstanding anything contained to the contrary in the specification or tenders in subsequent exchange
of correspondence, the conditions of contract shall be binding on the contractor and any change or
variations expressed or implied, however made in the said conditions shall not be valid or operative unless
expressly sanctioned by the PGVCL. The contractor shall be deemed to have fully informed himself and
to have special knowledge of the provisions of the conditions of contract herein contained and relevant
document and site condition,

A.

DEFINITIONS:

The Contract means the documents forming the tender and acceptance thereof, together with the
documents referred to therein or individual work order in the case of term contract, including these
conditions, schedules and / or additional conditions attached to the form of tender or individual
work, order, rate schedule, the specifications and the drawings and all these documents as
applicable taken together shall be deemed to form the contract.

‘Owner’ shall mean the “Paschim Gujarat Vij Company Ltd. Rajkot” (PGVCL) and shall include
its legal representatives, successors and assigns.

The “Contractor” means the individual or firm or company, whether incorporated or not,
undertaking the works and shall include his or its legal personal representative, successors and
permitted assignees.

The “Tender Document” means the form of tender, the applicable schedules and/or additional
conditions and the specifications and/or drawings as issued to the contractors for the purpose
preparing tender.

The expression “works” or “work” when used in the conditions of contract shall, unless there be
something in the subject or context repugnant to such construction means, the works or the work
contracted to be executed under or in virtue of the contract whether original or altered.

“PGVCL OR co.” means the PASCHIM GUJARAT VIJ CO. LTD.s and the “Accepting Officer”
means the officer who is authorized to sign and signs the contract on behalf of the “PGVCL.”

The letter “EE” means Executive Engineer who in the case of measurement and lump sum
contract, direct the contractor and the letters “SE” means Superintending Engineer” and “C.E.”
means CHIEF ENGINEER who administers and in the case of the term contracts directs the
contract.

The “Engineer-in-charge” means all officers of the PGVCL appointed by the SUPERINTENDING
ENGINEER to supervise the works or part of the works.

“Approved” and “Directed” means the approval or direction of the SUPERINTENDING
ENGINEER to Superintending Engineer or the person deputed by him for the particular purpose.
“B.S.” means the “British Standard” as issued by the British Standards institution. “A.S.” means
the American Standards as issued by the American Standard Institutions and “1.S.” means the
“Indian Standards” as issued by the Indian Standards Institutions. Wherever the above-mentioned
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abbreviations are preferred to, in the specifications and / or work orders, they mean the addition
with all amendments current at the date of issue of tender documents of work orders.

In the case of measurement and terms of contracts “Specifications” means those contained in PASCHIM
GUJARAT VIJ CO. LTD. schedule together with any amendments etc. embodied in the tender
documents, “Drawings” refer to those accompanying the tender documents and/or any work orders
referred therein.

A.

1.0

2.0

3.0

4.0

5.0

6.0
7.0

8.0

The “Contract Sum” means the sum accepted or the sum calculated in accordance with the prices
accepted in the tender and/or the contract rate as payable to the contractor for the full and entire
executing and completion of works.

“The date of completion” is the date or dates of completion of the work or any part of the works set
out or ascertained in accordance with the individual work orders and the tender documents or any
subsequent agreed amendments thereto.

All works proposed to be executed by the contract shall be noticed in one of the English and one of
the vernacular local daily newspapers, stating the work to be carried off as well as the date of
submitting and opening tenders and time allotted in carrying out the work. Also the amount of
earnest money to be deposited with the tender and the security deposit to be deposited by the
successful tenderers.

Copies of specifications, design, drawings, estimated rates, scheduled rates and any other
documents required in connection with the work which will be signed by the Engineer-in-Charge
for the purpose of identifications shall be open for inspections by the contractors at the office of
the Superintending Engineer during office hours.

Whether the works are proposed to be executed according to the specifications recommended by
the contractor and approved by a competent authority on behalf of the PASCHIM GUJARAT V1J
CO. LIMITED, such specifications with designs and drawings shall form part of the accepted
tender.

The tenderers and receipts for payments made on account of any work, when executed by a firm
should be signed by all the partners except where the contractors are described in their tender as a
firm, in which case the receipt shall be signed in the name of firm including the partners or some
other Person having authority to do so.

Tenderers which propose any alternation in the work specified in the form in invitation to tender or
in the time allowed for carrying out the works or which contain any other conditions of any sort,
will be liable to rejection.

The Engineer-in-charge or his duly authorized assistant will open tenders on line

No receipt for any payment alleged to have been made by contractor in regard to any matter
relating to tender of the contract shall be valid & binding on the PGVCL unless it is signed by the
Engineer-in-charge.

All works shall be measured, meet by standard measure and according to rules, custom and usual
in the use in the PASCHIM GUJARAT VIJ CO. LIMITED, and no proposal to adopt alternative
method will be accepted, the Engineer-in charge Decision as to what is “the usual method in use in
the PASCHIM GUJARAT V1J CO. LIMITED” shall be final.
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9.0

10.0

11.0

12.0

13.0

140

15.0

Tenderers shall be deemed to have full knowledge of relevant documents, site conditions etc.
whether inspected or not by him.

Submission of tender by a contractor that he has read the instructions and condition of contract
herein contained and has made him aware of the scopes and specifications of the work to be done.
In case of any deviation in any terms and conditions between Instruction to the bidders and Tender
and contract for works, the terms and conditions mentioned in Instruction to the bidders will
prevail.

These rules and directions shall form part of the contract.

CONTACTOR TO INFORM HIMSELF FULLY: The contractor shall be deemed to have
carefully examined the work & site conditions, the general conditions, the special conditions,
specifications, schedules, drawings shall be deemed to have visited the site of the works & to have
fully informed himself regarding the local conditions. If there shall have any doubts as to the
meaning of any portion of these general conditions or special conditions of the scope of work of
the specifications or any other matter concerning the contract, he shall in good time before
submitting his tender, send for the particulars thereof & submit them to the Engineer in writing in
order that such doubt may be removed.

ERRORS, OMISSIONS & DISCREPANCIES: In all cases of errors, omissions, doubts or
discrepancies in the dimensions, or discrepancies in the drawings & items of work on
specifications, reference shall be made to the Superintending Engineer whose elucidation &
elaboration shall be considered as authoritative. The contractor shall be held responsible for any
error that may occur in the work through lack of such reference.

GENERAL:

15.1 Temporary structures may be erected by the contractor for storage sheds, offices, and
residential etc. for non-commercial use on land, handed over to him at his own expense &
with the permission of the PGVCL. In any circumstances for constructing temporary
structures contractor’s use, PGVCL free supply of materials shall not be made. The
contractor shall preserve all existing vegetation such as trees on or adjacent, to the works
site which, do not interfere with the construction as determined by the PGVCL.

15.2  The contractor shall take all possible precautions in felling trees authorized for removal to
avoid any unnecessary damage to vegetation & trees not to be felled & to structures or to
workmen, & shall be responsible for any damage if it occurs in such operations.

153 All produce from cutting of trees grass etc. shall be the property of PGVCL &shall be
stacked at the directed places. No claim shall be made for such tree felling / cutting
&stacking of trees/produce or grass etc. by the contractor.

15.4 The land shall as herein before mentioned be handed over to PGVCL / Owner of Land
immediately after the completion of the work under this contract. Also no land shall be held
by the contractor longer than the PGVCL shall deem fit & necessary & the contractor shall,
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16.0

17.0

18.0

19.0

20.0

on due notice by the PGVCL, vacate & return the land which the Engineer In Charge may
certify as no longer required by the contractor for purposes of the work.

START OF WORK: The contractor shall not enter upon or commence any portion of the work
except with the written permission of the authority of the PGVCL, failing which the contractor
shall have no claim to ask for measurement of or payment for work & shall be responsible for any
claims or damages that may arise due to such unauthorized commencement or entry. No
compensation shall be allowed for any delay caused in starting the work on account of any delay in
clearance of the work site.

WORK TO EXECUTE TO THE SATISFACTION OF THE PGVCL’S ENGINEERS: The
contractor shall proceed with the work with diligence & expedition & the whole of the work herein
specified as well as the mode of execution shall be under the supervision & the direction & shall be
carried on to the entire satisfaction of the PGVCL’s site Engineers, who shall have full powers to
order the contractor to alter, enlarge or diminish the form, dimensions, positions, or quantities of
any of the work or to make use of materials & workmanship of different descriptions & qualities
from this herein specified. In the case of any class of work for which there are no Technical
Specifications, these shall be carried out in accordance with the latest IS Codes & in the event of
being no relevant IS Code, the works shall be carried out in accordance with the directions &
instructions of the PGVCL’s Engineers at site.

WORKMANSHIP ETC.: The work shall be executed in thoroughly substantial manner with
workmanship of best quality & strictly in accordance with the specifications & with the drawings,
or with such other drawings or written instructions as may from time to time be furnished to the
contractor, in accordance with terms of this contract & shall be completed in every respect with
workmanship implied & necessary according to the fair interpretation & meaning of the same &
should there be any discrepancy between the drawings & specifications or any difference or
dispute as to the dimensions to be worked out or the mode of doing periodical quantity of the work
to be executed or with respect to any subject arising out of this contract, the decision of the
PGVCL’s authorized Engineers shall be final & binding on all parties.

SAMPLES OF DESCRIPTIVE DATA: Samples of descriptive data requiring approval shall be
submitted by the Contractor to the PGVCL’s Engineers in good time before the use of such
material to permit its inspection & testing & there-by the approval. The samples shall be properly
marked to show the name of material, manufacture place or origin & the place where it is intended
to be used etc. Failure of any samples to pass specified tests requirements. It shall be sufficient
cause for the refusal to consider any further samples from that source.

BASELINES & GRADES: The PGVCL near to the site of work shall furnish one permanent
Bench Mark. Semi-permanent baselines & cross lines shall be established at sufficiently spaced
intervals with benchmarks by the Contractor at their own cost & risk. The contractor shall provide
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21.0

22.0

23.0

at his expense, all the required pillars, equipments, materials, & labour for the establishment of the
grade lines & bench marks, for that the Contractor shall be responsible for their further
maintenance during the execution of the actual work till the complete period of construction. The
contractor shall be responsible for the proper execution of work to such lines & levels & grades as
may be specified in the drawings, established, or indicated by the PGVCL’s Engineers. All the
survey work, if required, shall be checked by the PGVCL’s engineers. However this shall not
absolve the contractor for the correctness of survey/ temporary or permanent Benchmarks.

CONTACTOR NOT TO DISPOSE OFF SOIL ETC.: The contractor shall not sell or otherwise
dispose off or remove except for the purpose of this contract the sand, ballast, earth, rock or other
substances or materials that may be obtained from any execution made for the purpose of this
contract or produce upon the site at the time of delivery of the possession of the land but also such
substances materials & produce shall be the property of the PGVCL & shall be disposed off in the
manner & place as directed by the PGVCL’s Engineers.

GOLD, SILVER, MINERALS, OIL RELICS, ETC. FOUND ON THE SITE: All gold silver,
oil relics, or other minerals, of any description & all precious stones, coins, treasures relic,
antiquities, & other similar things that shall be found in or upon the site shall be the property of the
PGVCL. The contractor shall return the gathered things as above to the authorized representative
of the PGVCL.

FENCING, LIGHTING & VENTILATION: The contractor shall be responsible for the proper
lighting, fencing, guarding & taking of all the necessary safety measures for all works comprised
in the contract & or the proper provision of temporary roadways, footways, guards fences, caution
notices etc. as far as the same may be rendered necessary by reasons for the work for the
accommodation & protection of workmen foot passenger or other traffic & of the PGVCL &
occupiers of adjacent villages, property of the public & shall remain responsible for any accidents
that may occur on account of his failure & timely precautions.

All the works & approaches shall be adequately illuminated with electric lights to the satisfaction of
the PGVCL’s Engineers. The power & lighting connections, wiring equipment shall be subject to
the inspection & passing by Electrical Inspector to GOG authorized under the Indian Electricity
Act. Any additions alterations or omissions shall be got approved from the PGVCL’s Engineers
got certified from the Electrical Inspector. Work spots such as faces of excavation of borrow pits;
filling area etc. shall be adequately illuminated with floodlights to the satisfaction of the PGVVCL’s
Engineers.

240 EXPLOSIVE PROCUREMENT & STORAGE: Explosives, petrol, oils, fuels, & other
inflammable materials shall be stored strictly in accordance with the rules of the Explosive
Department.
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26.0

The contractor shall at his own expense construct & maintain proper magazines which are required
for the storage of explosive & arrange for storage facilities for oils, petrol, fuels etc. for use in
connection with the work.

The contractor shall at his own cost obtain the necessary license for the storage & use of
explosives, oils, petrol, diesel etc. The PGVCL shall not take any responsibility whatsoever in
connection with the storage or use of explosives on the site, any accident occurs in the connection
at site or nearby village or vicinity. All operations of the contractor in which or for which
explosives are employed shall be at the risk of the contractor & upon his own responsibility.

LIABILITY FOR ACCIDENTS TO PERSONS : The contractor or subcontractor shall
indemnity the PGVCL against any claims which may be made under the workman’s compensation
Act, 1923, or any statutory modification or otherwise for or in respect of any damages or
compensation payable in consequence of any accident or injury caused, by fault of contractor or
subcontractor &sustained by any workmen or other person on the employment of the contractor or
subcontractor. In every case in which by virtue of the provisions of subsection (1) of section 12 of
the workman’s Compensation Act, 1923, the PGVCL is obliged to pay compensation to a
workman employed by the contactor or subcontractor in execution of the work, the PGVCL will
recover from the contractor the amount of compensation so paid, and without prejudice to the
rights of the PGVCL under subsection 12 of the said Act, such amount will be paid back to the
PGVCL in 30 days, failing which the PGVVCL will be at liberty to recover such amount of any part
thereof by deducting it from the dues by the PGVCL to the contractor under this contract or
otherwise. The PGVCL shall not be bound to contract any claim made against either of them under
section 12, subsection (1) of the said Act, except on written request from the contractor & upon his
giving to the PGVCL full security for all costs for which the PGVCL might become liable in
consequence for entertaining such claims.

The contractor shall indemnity the PGVCL against all claims based upon injury or death to any
person in the employment of the contractor or sub contactor, or to the third parties under paragraph
(a) 2 or condition no.47 to the extent of any sums recovered under the insurance policy.

On occurrence of the accident which result on the death of workman employed by the contractor or
subcontractor, which is so serious as to be likely to result in the death of any workman, the
contractor shall within 24 hours of happening of such event intimate in writing to the Engineers of
the PGVCL the fact of such accidents. The contractor or subcontractor shall indemnity the PGVCL
against all loss or damage sustained, by the PGVCL resulting directly or indirectly from his failure
to give intimation in the manner aforesaid including penalties or fine if any, payable by PGVCL as
a consequence of PGVCL’s failure, to give notice under workman’s compensation Act or
otherwise to confirm to the provisions of the said Act in regard to such accident.

LIABILITY FOR DAMAGE TO WOKS & MATERIALS:

26.1 Any damage to PGVCL property has to be completed & substantial manner by & at the
sole cost of the contractor & to the reasonable satisfaction of the PGVCL’s Engineers. If
the contractor fails to make good such losses, damages within the specified time given by
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the PGVCL, the PGVCL shall be at liberty to recover the amount towards such expenses
fixed by the PGVCL’s Engineers & shall be recovered from the amount due under this
contract to the contractor.

26.2  Further the contractor shall, at all times, protect & preserve all materials, machinery,
equipments, and, allied structures, road and ramps etc., materials acquired by himself or
PGVCL for the execution of the work. All reasonable requests of the PGVCL’s Engineers
to enclose or especially protect any of the above shall be expeditiously complied with at no
extra cost.

26.3  If the Engineer considers that the work, asked for in the aforesaid Para, is not sufficiently &
satisfactorily protected by the contractor, on requests made for, the PGVCL shall be
entitled to arrange for such protection at his unfettered discretion & recover the cost thereof
from the contractor.

26.4 Until the work shall be or deemed to be taken, over as aforesaid, the contractor shall also be
liable for &shall be deemed to have indemnified the PGVCL in respect of all damage or
injury to any person or any property of the PGVCL or of others in villages nearby,
occasioned by the negligence of the contractor or his workmen, or his subcontractor, or by
defective /ill methods of working.

MATERIALS, TOOLS, MACHINERY BROUGHT ON THE SITE OF WORK: All
materials, tools & tackles, machinery etc. of the contractor brought to & delivered upon the site for
the work shall be the time of their being so brought shall be deemed to be the property of the
PGVCL in it’s possession to be used for the purpose of the work & for that purpose only & shall
not on any account be removed or taken away by the contractor or any other person without the
permission of the PGVVCL’s Engineers in charge, but the contractor shall be fully responsible for &
loss, destruction thereof or damage thereto. The PGVCL may have a lien on such materials, tools,
tackles, machinery for any sum or sums which may at any time prior to the completion of the
works be or owing to the PGVCL by the contractor, under in respect of & dispose of any such
materials, tools, Tackles, machinery in such a manner as the PGVCL may think fit & to apply the
proceeds in or towards the satisfaction of such sum or sums due or owing as aforesaid but subject
to such lien & power of sale & disposal such surplus materials, tools, tackles, machinery shall
belong to the contractor & may be removed & disposed off by him as he may think fit.

ACCESS TO SITE & WORK ON SITE: The Engineer or his authorized representative may if
he considers fit from time to time enter upon any lands which may be in the possession of the
contractor under this contract, for the purpose of executing any work not included in this contract
& may execute by other contractors at his opinion & the contractor shall in accordance with the
requirements of the Engineer, afford all reasonable facilities for execution of the works including
occupation of lands by structure or otherwise for any other contractor employed by the PGVCL &
his workmen or for the execution on or near site of the works not included in the contract. The
contractor shall not be entitled for any extra claims on such executions.
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30.0

31.0

32.0

33.0

INSPECTION OF WORKS: The PGVCL’s Engineers or their authorized representatives shall
have at all times power to inspect the works, wherever in progress, either on site, on the
contractor’s premises in connection with this contract. Further, the contractor shall not allow any
person other than PGVCL’s Engineers or their authorized representatives to the work sites. The
contractor shall, during working hours, maintain supervisors of sufficient training & experience to
supervise the work as a whole. All orders & directions given to such supervisors or other staff shall
be deemed to have been given to the contractor. Further the PGVCL may by due notice, desire a
high ranking member of the supervisor staff of the contractor to be present on any specified
inspection & the contractor shall comply with such directions.

ACTION & COMPENSATION PAYABLE IN CASE OF BAD WORK: If at any time before
the refund of Security Deposit to the Contractor it appears to PASCHIM GUJARAT VI1J CO.
LTD.’s Superintending Engineers or subordinate and / or any authorized officer of the PGVCL that
the work has been executed with unsound, imperfect or unskilled workmanship or with materials
of inferior quality or any materials or articles provided by him are unsound or of quality inferior to
that contracted as specified in the Technical Specifications or otherwise not in accordance with the
contract, it shall be lawful for the PASCHIM GUJARAT VI1J CO. LTD. to intimate that the works
, materials, articles which may have been inadvertently passed, certified & paid to the Contractor.
The Contractor shall be bound to rectify or remove & reconstruct the said work so specified at his
own charge & cost & in the event of being failure to do so within specified period by the PGVCL,
the Contractor shall be liable to pay compensation at the rate of 1% per day on the amount of the
estimate for the specified work. For the period up to 10 days this shall be attended by the
Contractor else the PGVCL shall get these rectifications at the risk & expense in all respects of the
Contractor.

CLEANING UP: The contractor shall at all-time keep the construction areas & his labour colony
& storage areas free from accumulation of waste, or rejected materials. Prior to the completion of
the work the contractor shall remove all rubbish from & about the premises, & tools, tackles,
machinery, left out materials consumable, rejected materials, scaffolding etc. which are not the part
of the permanent work/structure. The premises will be left fully satisfactorily to the PGVCL’s
Engineers/representatives; thereafter only the completion certificate will be issued.

CONTRACTOR’S INVENTORY OF EQUIPMENTS & MACHINERIE: The contractor
shall prepare & maintain an inventory of all machinery, equipments, temporary rolling stock, and
plant purchased or hired for the use of this contract’s execution.

PROGRESS SCHEDULE:

33.1 Contractor shall furnish a Construction Schedule on receipt of LOA or Work Order
whichever is earlier, in quadruplicate, indicating the date of start, the monthly progress
expected to be achieved & anticipated completion of each major items of the work under
this contract & procurement of equipments, machinery & other materials. The schedule
should be such as is practicable of achievement the whole work in the time limit & of the
particular items on due date specified in the contract & shall have the approval of the
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35.0

PGVCL’s Engineers. Detailed schedules for each working season showing the progress
month by month to be achieved is to be submitted to the PGVCL. The PGVCL is
empowered to ask for more detailed progress schedule week by week for any item or for all
items & the contractor shall comply when asked for.

33.2 The PGVCL shall have, at all times the right without in any way violating this contract, or
forming grounds for claim to alter the order of the works or any part thereof & the
contractor shall after receiving such direction proceed in the order directed. The contractor
shall revise the progress schedule accordingly & submit to the PGVCL in four copies.

33.3  The contractor shall furnish sufficient machinery, equipment, labourers & materials shall
work for such hours & shifts as may be necessary to maintain/achieve the progress of the
scheduled, after getting written permission of Engineer In Charge.

33.4 During the execution of the work if it is found that the work is not progressing as per the
Scheduled Progress Program, approved by the PGVCL & planned by the Contractor, due
to the reasons attributable to the Contractor; suitable action shall be taken as per Clause
No.3 & 4 appearing in the PGVCL’s prescribed Booklet for “Tender & Contractor for
Works’” and PGVCL may take such action as it may deem fit to ensure that the work is
completed in time at the risk and cost of the contractor

DATE OF COMPLETION: The contractor shall complete the whole work & hand over to the
PGVCL on or before the date specified in the work order. Provided always that if in the opinion of
the PGVCL the completion of the works shall be delayed by any change of original design or by
the order of the PGVCL, of any altered, modified substituted or additional works or materials
omitted or by strikes, lock outs or stoppages of labour, or revolution, riots or political disturbance
or by the contractor not being given possession of the site or by the PGVCL taking possession of &
using the site or part thereof or the works or part thereof or any part of the work or delayed supply
of material by the PGVCL or by the not receiving any orders, drawings, instructions or directions
in time or by the suspensions if the works or by fire, flood exceptionally bad weather tempest,
storm or by from unforeseen circumstances(& whether the same shall be due to any act or
omission of the PGVCL or it’s representatives) the PGVCL may in the unfettered discretion
thinks fit either forthwith or at a later time & from time to time not withstanding that the
prescribed or extended time for completion has expired or work have been completed, extend the
date for the completion of the works to such a date as deemed fit as practical & acceptable.

OTHER CONTRACTS FOR THE SUSPENSION STOPPAGE OR CURTAILMENTS OF
WORK: If during the tendency of the contract the Engineer shall for any reason (which shall be
unquestioned) whatsoever require the whole or any part of the work as specified in the contract to
be suspended for any period or shall not require the whole or any part of the work as specified in
the contract to be carried out at all by the contractor, he shall give notice in writing of the fact to
the contractor who shall thereupon suspend or stop the work totally or partially as the case may be.
In any case except as provided hereunder, the contractor shall have no claim to any payment or
compensation whatsoever on account of any profit or advantage which he might have derived from
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the execution of the work in full but he did not so derive in consequence of the full amount of the
work not having being carried out, or on account of any loss that he may be put on account of
materials purchased or agreed to be purchased or for unemployment of labour recruited by him. He
shall not also have any claim for compensation but reason of any alterations having been made in
the original specifications, drawings, designs & instructions that may involved any curtailment of
the work as originally contemplated. Where however, materials have already been purchased or
agreed to be purchased by the contractor, before receipt of the aforesaid notice, the contractor shall
be paid for such materials at the rate determined by the PGVCL, provided they would have been
useful for the work curtailed or stopped are not in excess of requirements are of approved quality
& cannot be used on other contract works or otherwise by the contractor &/or shall be
compensated for the loss if any, that he may put to, on respect of materials agreed to be purchased
by him, the amount of such compensation to be determined by the PGVCL, whose decision shall
be final.

The PGVCL may order the contractor to suspend any work on account of bad weather; rain or
storm & such other adverse climate conditions & the contractor shall comply with the same. The
contractor shall not be entitled to any compensation for such suspensions of work.

CO-OPERATION WITH OTHER CONTRACTORS: Apart from this work, the other works
connected with this work will be simultaneously going on either departmentally or through any
other contractors. The contractors shall co-operate with others to their fullest extent & shall allow
each other every facility & coordination for the execution of their works simultaneously &
satisfactorily, during their action of machinery or execution of any other co-ordination works, the
contractor will have to co-operate as directed by the PGVCL’s Engineers in the charge of the
works. In such cases the contractor shall not be entitled for any compensation on account of
reduction or stoppage of labour force/machinery/equipments etc.

In the matter of dumps, haul, roads, drainage, diversion & the like, each contractor shall take into
considerations the needs & the requirements of the other contractors if any working in the vicinity.
Further no contractor shall take or cause to be taken any stops or action that may cause disruption,
discontent or disturbance to the work, labour arrangements etc. to other contractors. Any action, by
any contractor, which the PGVCL in the unquestioned discretion may consider as infringement of
the above code, would be considered as a breach of the contract conditions & the PGVCL may
take such action as may deem fit against the contractor & the action taken shall be considered as
final & binding.

37.0 SPEED OF WORK: The contractor shall at all times maintain the speed of work to confirm to the

latest operative progress schedule but the PGVCL may at any time with sufficient notice in writing
direct the contractor to slow down or to accelerate any part or the whole work for any reason
(which shall not be questioned whatsoever) & the contractor shall comply with such orders of the
PGVCL. The compliance of such orders shall not entitle the contractor to any claim or
compensation.
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39.0

40.0

41.0

420

43.0

44.0

45.0

CONTRACT DOCUMENT & MATTERS TO BE TREATED AS CONFIDENTIAL: All
documents, correspondence, decision & other matters concerning the contract shall be considered
as of confident & restricted nature by the contractor & he shall not divulge or allow access there to
any unauthorized persons of any kind.

ACCESS TO THE CONTRACTOR’S BOOK: Whenever it is considered necessary by the
PGVCL to ascertain the actual cost for execution of any particular item of work, the PGVCL may
do so by directing the contractor to produce the original invoices.

INTEREST ON MONEY DUE TO THE CONTRACTOR: The contractor shall not be entitled
to receive the interest on the payment due to him upon measurements or otherwise or on any
balance payable to the contractor. Also, contractor shall not be allowed to relate it with the
progress of work at site in any case.

MEASUREMENTS TO BE PROVISIONAL & SUBJECT TO CORRECTION: Every
measurement for running payment on account of work done shall be subject to adjustment or final
measurements. In case there is disagreement between such intermediate & final measurements, the
latter shall prevail.

BREACH ON PART OF PGVCL NOT TO ANNUL CONTRACT: No breach or non-
observance on the part of the PGVCL of any the agreements contained herein, shall annul this
contract of discharge the contractor from the observance & performance thereof, or of any part
thereof, but on application by the contractor & in the unfettered discretion of the PGVCL an
extension of time may be given to the contractor in respect of such breach or non-observance by
the PGVCL.

LOCAL LAWS: All local laws in force at the time entering into the contract & those enacted there
after shall be binding on the contractor & he shall abide by the same.

PERFORMA RETURNS: The contractor shall maintain Performa, charts & details regarding
machinery, equipments, materials labour, personnel & other matters as may be specified by the
PGVCL time to time.

MAINTENANCE: The contractor for a period of 1(ONE) Year after the date of completion, as
certified by the Engineer In charge, shall maintain the work in such manner that on the expiry of
the period of maintenance, they shall be as good and perfect in order and conditions as that in
which they were at the commencement of the period of maintenance. The contractor shall at his
own expense, repair, rectify and make good to the satisfaction of the concern engineer all defects,
imperfections or other faults arising from or out of use of materials or workmanship not in
accordance with the contract or from negligence or failure on the part of the contractor to comply
with the provisions of the contract. The security deposit will be released after satisfactory
completion of maintenance period of one year.

The security deposit will be refunded by producing No Objection Certificate from concern PGVCL
office. Only after the completion of guarantee period of 1 year of work completed or finalization of
final bill whichever is later.
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47.0

48.0

49.0

INSURANCE: The contractor shall procure, or arrange for the Subcontractor to procure insurance
coverage sufficient to protect against the following risks arising out of the work. Accidents &
professional & non-professional sickness of all labourers & personnel engaged in the work as
required by Law pursuant to Workmen’s Compensation Act, 1923 or Revised version thereof.
Injury or death to third parties including without limitation injury or death caused by any of the
construction aids or vehicles or rented machinery, equipments used by the contractor or
subcontractor whether at the site or elsewhere. Damage to contractors tools machinery construction
equipments form works, scaffolding materials etc. due to floods, earthquake or any such cause.
Damage to the existing permanent structures of the PGVCL & nearby villages, equipments of the
PGVCL or of the co-contractors working in the area for other works.

All the above conditions referred for the insurance cover, shall be in effect from the date of
commencement of the work until the PGVCL has accepted the work. In the policies covering the
insurances referred to above, the PGVCL, contractor & the subcontractor shall be as co-ensured
where possible. The cost of insurance shall be borne by the contractor.

LIENS: Final payment to the contractor shall not be made until the contractor shall deliver to the
PGVCL receipts in full in lieu thereof, & in either case, an affidavit that so far he has knowledge
or information the releases & materials for which in lien could be filed. If any lien remains
unsatisfied after all the payments are made, the contractor shall refund to the PGVCL all money
that the latter may be compelled to pay in discharging such a lien, including all costs & a
reasonable attorney.

SPECIAL CONDITIONS:

Contractor will plan his work such that the works on all the fronts released by the PGVCL,
simultaneous works should progress in such a way that the entire job is completed in the scheduled
time limit.

The successful bidder will have to depute his authorized representative to attend progress review
meetings to be held at site or the PGVCL’s Circle/Circle Office at Rajkot.

The contractor will be responsible for complying with all rules & regulation & the labour laws
applicable to him & the PGVCL will not be responsible for any lapses committed by them. If there
is any claim from the Govt. Authority pertaining to the contractor the same amount will be
deducted from the contractor’s bill.

The contractor shall depute sufficient numbers (As per instruction of PGVCL) of qualified
engineers / supervisors to look after work. The engineers / supervisors shall remain present at site
at all the times. In no circumstances, contractor shall be allowed to continue work without
engineering supervision.

Payments shall be released on the availability of funds with the PGVCL. No interest will be paid for
delay in payment of bills.

CONTRACT: After the tender has been accepted by the PGVCL, all orders or instructions to the
Contractor shall, except as herein otherwise provided to, be given by the PGVCL’s Engineers at
site on behalf of the PGVCL for the speedy execution of the work.
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50.0 Godowns or sheds hired or constructed for storing of controlled materials and more particularly of
cement shall be such as would prevent the materials from getting damaged in any way.

51.0 It will be absolutely incumbent on the contractors to have on the site of work only such of the
materials as have been duly passed by the Engineer-in-charge. Materials that have been rejected
must on no account be allowed to remain on the site, and in spite written order to do so, any such
rejected material is on the site beyond a period of 48 hours notice, the Engineer-in-charge shall
have the right to remove it, at the risk and cost of the contractors and even to destroy it.

52.0 It must be distinctly understood that conditions of contract and of claims in respect of extra work,

53.0

54.0
55.0

56.0

57.0

58.0

will not be allowed unless the works to which they relate is clearly without the spirit and meaning
of the specifications or unless such works are ordered in writing by the Engineer-in-charge and
claimed for in specified manner.

On completion of the work, the site shall be cleared by the contractor within the stipulated period,
and ground brought to original state and they shall not be entitled for any extra claim on this
account.

General Specifications of the relevant Indian standard specification shall also apply.

Damage to work clause: The works whether fully constructed or not and all materials, machinery
plant tools, temporary buildings and other things connected there shall be at the risk and in the sole
charge of the contractor, until the works have been delivered, completed to the satisfaction of the
Engineer-in-charge and certificate from him to the effect is obtained. Until such delivery, the
contractor shall at their own cost, take all the precautions reasonably necessary, to keep all the
aforesaid works, materials, machinery, plant tools. Temporary buildings and other things
connected with the works, free from any loss or damage and in the event of the same or any part
thereof being lost or damaged, shall forthwith within the possible speed, reinstate and made good
such loss or damage at contractor’s own cost.

Any components or part of the work shall not be given to any sub-contractor without approval of
the competent authority of the PGVVCL. The whole responsibility of the execution of the work, as
per the terms and conditions of the contract, will entirely rest of the main contractor. The main
contractor shall always keep his responsible representative, preferably a technical hand, on work
site with powers to sign M.R.s and take necessary decision and implement the instructions issued
in the interest of efficient execution of the works.

The Engineer-in-charge will fix the hours of work, and no work shall be executed beyond that
period, during nighttime or in absence of the Engineer-in-charge of his authorized agent. The box
measures shall be filled only in the presence of the engineer-in-charge or his authorized agent.

Contractor will be asked to present the sample of materials, and the approved samples will be
preserved at the site of work, and no charge in the approved sample will be allowed, without the
written permission of the Engineer-in-charge.
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60.0

61.0

62.0

63.0

64.0

65.0

66.0

67.0

68.0

In any work is not executed according to the specifications, and the directions of the Engineer-in-
charge, the same will be rejected, and the contractor has re execute the same without any financial
implication to the PGVCL.

Contractor will have to communicate the name of his authorized agent, who shall be present on the
works, and shall be authorized to sign the material requisitions, receive instruction given verbally
or on the order book, on behalf of the contractor.

Tenderer must return the form of tender, with the specifications and the schedule of quantities, and
rates and other schedules only signed on each page. Any tender not bearing signature of the
tenderer on all the documents accompanying the tender is liable to be rejected.

Before submitting his tender, unit rates, which shall be for the finished work complete, including
charges involved in testing, maintenance for a period of 12 months, the tenderers shall closely
examine the specifications and carefully study the drawings and all documents, which form a part
of the contract, to be entered into by the accepted tenderer.

The submission of tender by a contractor implies that, he has read these instructions, the conditions
of contract etc. and has made himself aware of the scope and specifications of the work to be done,
and of conditions, and local conditions and other factors bearing on the executions of the work.
The PGVCL will not therefore, after acceptance contractor’s rate, pay any extra charge for lead or
for any other reason. In case the contractor is found later on, to have misjudged the site conditions.

The tender document shall be written legibly and free from erasure, over writing or conversions of
figures. Correction where unavoidable, shall be made by crossing out, initialing, dating and
rewriting.

The contractor shall keep full time qualified civil Engineers at the site, who shall be fully
authorized to receive and comply with such instructions, as given by the EIC.. The name of such
Engineer with his qualifications and experience shall be intimated by the contractor. The EIC shall
have the right to demand the removal of any technical personnel, skilled or unskilled workmen,
who in his opinion are considered to cause bad workmanship in the execution of works or to cause
indiscipline.

The department reserves the right to make any change in the design and the plans of the works and
the contractor shall be bound to carry out them at the rates tendered. No claim or compensation
will be allowed on this account.

Should this tender be accepted | /We hereby agree to abide by and fulfill all the terms and
provisions of the “Tender & contract for works” as applicable, and in default thereof to forfeit and
pay to the PGVCL the sums of money due.

The contractor shall keep instruction book on site, for taking site instruction from time to time.
This book shall be made available on site whenever asked for.
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69.0 Approval and payment to any of the executed item for the work does not in any way relieve the
contractor of his responsibility for the correctness, soundness and strength of the structure as per
the drawing and specification.

70.0 The Bidders shall study the Conditions of site & shall resort to dewatering for rainy water and
ground water and for any flood situation and for any reason, where necessary, by appropriate
methods & maintain reasonably dry areas to work at no extra cost. No any claim will be entertain
on this account unless otherwise specifically mentioned in respective item.

Superintending Engineer (O&M)
PGVCL, City Circle office, Rajkot
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Tender No RCC/Tech /E-tender/2021-22/277

1.0

2.0

3.0

4.0

General rules and directions for the guidance of contractor
Name of work: “Demolition of existing quarter, shifting of store room of GI sheet,
construction of water sump and compound wall at punitnagar s/s under Rajkot City Circle.”

LAYOUT AND LEVELS

1.1 The layout and levels of all structures etc. shall be made by the contractor at his own cost
from the general grid of the block & bench marks given by the Engineer. Initially before
starting the works, the contractor will carry out the contour layout of the full area by taking
vertical & horizontal ordinates marked with the help of precise equipment like total station
and as directed by EIC. This will not be paid separately but will be included in the rate
quoted by the contractor in schedule-B of the tender.

1.2 He has to provide all help in instruments, materials and men to the Engineer at no extra cost
for checking the detailed layout and correctness of the layout and levels. But the Contractor
shall be solely responsible for correctness of lay out and levels. Detail working programme
shall be prepared & got approved from E.I.C.

1.3 Permanent reference pillars shall be established by the contractor and under no
circumstances shall the contractor remove or disturb any permanent bench mark without
the approval of the Engineer. The Contractor shall follow reference points and shall lay out
all his work by accurate reference thereto.

CONSTRUCTION METHOD: The contractor will be provided with construction drawings. The
contractor shall prepare chart showing working of all items with the time schedule for the overall
activities & the excavation & construction method to be adopted by him and shall be approved by
the Engineer. The tender drawings are indicative only and for tender purpose only. Drawings may
vary as per the actual site conditions and the designs etc. The construction shall have to be done as
per the revision in drawings, details, designs, instructions etc given by E | C time to time. Working
drawing given during execution of work may also revise as per requirement of PGVCL any times.
Contractor should not claim on account of this.

HANDING OVER OF SITE: Efforts will be made by the Owner to hand over the site to the
Contractor free of encumbrance. However, in case of any delay in handing over the site to the
Contractor, the Owner shall only consider suitable extension of time for the execution of the work.
It should be clearly understood that the owner shall not consider any other compensation
whatsoever viz. towards idleness of contractor’s labour, equipment etc.

QUALITY ASSURANCE: Quality shall be assured by carrying out Tests on various materials as
per the relevant Specifications for material testing and the agency shall be responsible for carrying
out such tests at his own cost. The samples of all materials to be tested by the Contractor shall be
tested by him in presence of authorized representative of the E.I.C. at the specified frequencies.
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Testing of Materials
(a) All materials before being utilised for works shall be inspected and tested, wherever necessary,
by the Superintending Engineer or his representative. The nature and number of testing will be
done, as per frequency and acceptance criteria for building materials used for construction as
shown in "General Technical Specifications for Building" booklet that may be issued to contractor
on request.

However the Superintending Engineer shall have powers to modify frequency of tests in addition
to the day to day and periodical tests to be carried out on materials, mixes and placed concrete,
mortar etc. to be done on site shall be specified by the Superintending Engineer from time to time
and the contractor shall provide all facilities towards collections of samples etc.

Over and above testing for other construction materials shall be got tested prior to execution of
work as decided by Engineer In charge. Unless otherwise specified, labourers for collecting
samples and the packing of the samples shall be provided free of cost by the contractors.

The materials shall be tested in GERI laboratory or at any other place/laboratory as directed by the
Superintending Engineer and the results given by such authorities shall be considered as final. It
shall then be the contractor’s responsibility to provide materials confirming to the approved
samples to the standards as determined by the laboratory tests.

(b) Consolidated record of results of tests will be maintained in the prescribed Quality Control
Register to be maintained jointly by the contractor and the EIC on the site of work.

(c) Testing charges for quality tests of materials and workmanship to be borne by the contractor.

(d) The contractor shall supply all materials required for testing free of cost.

(e) The contractor shall make suitable arrangements to see that one of his representatives remains
present at the time of taking samples and shall authenticate the facts, if so required. Should the
contractor fail to keep his representative present at site at the time of taking samples or fail to
provide required labourers and other equipments to collect the samples, it shall be taken by the EIC
and the samples selected shall be considered as authentic.

The cost incurred by the EIC when the contractor fails to provide required men and materials for
collecting samples shall be recovered from the contractor.

(f) For cement concrete items, in addition to the cube tests while items are executed, the quality of
concrete set may be tested at any time during Defect Liability period by non-destructive tests, if
any complaints received about the inferior quality of concrete work, then, and if so desired by the
Superintending Engineer subject to review of the decision by Chief Engineer of the PGVCL even
after such items are executed, accepted and paid. Depending upon non-destructive test result,
testing charges for this test will be borne by the contractor only if the result is negative. Further, if
the result is negative i.e. concrete is found sub-standard, the contractor shall remove the concrete
and execute a fresh concrete of the specified standard without extra payment.
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5.0

6.0

7.0

8.0

9.0

10.0

11.0

12.0

APPROACH ROADS: The Contractor shall make his own arrangement for approach to the work
site and within the work area for movement of men, material, machinery, other equipment etc.
required for carrying out the work included under this contract as per specifications and the rates
quoted for various items under schedule of items & shall be inclusive of the cost for preparation
and maintenance of approach roads/haulage roads/access roads, etc throughout contractual period.

Providing and laying required diameter RCC pipe in rain water / Nala’s / plant water
drain/trenches pipes passing of water, cables etc their diversions etc. for preparing the approach to
carry out the work without affecting plant activities/ systems wherever necessary at no extra cost.

PREVENTION OF POLLUTION: The contractor shall be solely responsible and liable for all
the damages/activities caused by any pollution that may take place during the execution of works
and he shall make arrangements, as approved by the Engineer for preventing pollution but, not
withstanding, such approval, the entire responsibility for any pollution shall rest with the
contractor. No separate payment shall be made for the pollution control measures and the quoted
rates shall include the cost for all pollution control measures.

EQUIPMENTS AND MACHINERY: The contractor shall have to use his own latest safe
technology equipments machineries tools, tackles etc as required of good condition duly tested and
certified with load proof tests from C.A. and any other machinery required for the entire scope of
work for all excavation works as well as all construction activities.

The all construction materials and workmanship shall be in accordance with the items of Schedule-
B as well as, as per the relevant I. S. Specifications and P.W.D manuals. The all materials to be
used shall be the best and from manufacturers, make and brand as approved by Engineer in
Charge. After getting the sample tested and approved the same materials only shall be procured
and use in the work by the contractor The cost of all materials are to be included in guoted
rates. No any materials will be supplied by PGVCL.

Taxes, Govt. duties, welfare cess or any unforeseen expenses, if required to be made, shall be
borne by the agency. The rates quoted shall be deemed to account all such factors after careful
consideration of work and site condition. No extra claim shall be entertained in any circumstances
on any account. Any activity not specifically mentioned in the tender but necessary in the opinion
of the EIC of the work, must be carried out for successful completion of job.

Time limit extension:- If due to any stoppages, or litigation / stay order etc. work is suspended
then no idle charges will be paid. Only suitable time limit extension will be granted based on
genuine reason but no extra claim will be entertained.

The contractor shall engage sufficient nos., of qualified engineers and trained supervisors at site, to
look after the work on behalf of the agency. In no case, the work shall be allowed to be continued
without sufficient engineers/supervisors at site. Due care shall be taken by the contractor in this
regard.

WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS,

DRAWINGS, AND ORDERS ETC: The contractor shall execute in whole and every part of work in
the most substantial and workman like manner and both as regarding materials and in every other
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respect in strict accordance with the specification. The Contractor also shall confirm exactly, fully and
faithfully to the designs, drawings and instructions in writing relating to the work signed by the
Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to have access
for the purpose of Inspection at such office, or in the site of the work, during office hours and the
contractor shall, also if he so requires, be entitled at his own expenses to make or cause to be made
copies of the specification, and of all such designs, drawings and instructions as aforesaid.

13.0 ALTERATION IN SPECIFICATIONS AND DESIGNS NOT TO INVALIDATE
CONTRACTS: The Superintending Engineer shall have powers to make any alteration, or addition to
the original specification designs, and instructions that may appear to him to be necessary or advisable
during the progress of the work and the contractor shall be bound to carry out the work in accordance
with any instructions in this connection which may be given to him in writing, signed by the Engineer-
in-charge and such alterations shall not invalidate the contract. Any additional work which the
contractor may be directed to do in the manner above specified as part of the work shall be carried out
by the contractor on the same conditions in all respect on which he agreed to do the main works, and at
the same rates as are specified in the tender for the main work.

Where, however, the works is to be executed according to the designs, drawing and specifications
recommended by the contractor and accepted by the competent authority, the alteration above
referred to shall be within the scope of such designs, drawings, and specifications appended to the
tender.

140 WORK TO BE OPENED TO INSPECTION, CONTRACTOR OR RESPONSIBLE AGENT
TO BE PRESENT: All works under execution or in course of execution in pursuance of the contract
shall at all times be open to the inspection and supervision of the Superintending Engineer and his
subordinate and contractor shall at all times, during the usual working hours and at all other times at
which reasonable notice of the intension of the Superintending Engineer or his subordinates to visit the
works shall have been given to the contractor, during which period either he should be present to
receive order and instruction, or have a responsible agent duly accredited in writing, present for that
purpose. Orders given to the contractor’s duly authorized Agent shall be considered to have the same
force and effect as if they had been given to the contractor himself.

150 NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP: The contractor shall give not
less than 5 day notice in writing to the Superintending Engineer or his subordinates in charge of the
work, before covering up or otherwise placing beyond the reach of measurement of any work, in order
that the same may be measured and correct dimensions thereof, taken before the same is so covered up
or placed beyond the reach of measurement and shall not covered up or placed beyond the reach of
measurement and work without the consent in writing of Superintending Engineer or his subordinate
in charge of work, If any work shall be covered up or placed beyond the reach without such notice
having been given or consent obtained, the same shall be uncovered at the contractor’s expense, and in
default thereof, no payment or allowance shall be made for such work, or for the materials, with which
the same, was executed.
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16.0 CHANGE IN THE CONSTITUTION OF FIRM TO BE NOTIFIED: In the case of tender by
partners of a firm, any change in the constitution of firm shall be forthwith notified by the contractor to
the Superintending Engineer for his information.

170 WORKS UNDER DIRECTION OF SUPERINTENDING ENGINEER: All works to be
executed under the contract shall be executed under the direction and subject to the approval of the
Superintending Engineer of the Circle, Engineer-in-charge for the time being who shall be entitled to
direct at what point or points and in what manner they are to be commenced and from time to time
carried on.

18.0 DECISION OF SUPERINTENDING ENGINEER TO BE FINAL: Except where otherwise
specified in contract and subject to the power delegated to him by PGVCL under the PGVCL’s rule,
then in force the decision of the EIC. for the time being shall be final, conclusive and binding on all of
the specification, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or material used on the or as to any other question, claim, right matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning, the works or the execution
or failure to execute the same, whether arising during the progress of the work or after the completion
or abandonment thereof.

19.0 NO CLAIM FOR VARIATION IN QUANTITIES OF WORK: Quantities shown in the
tender are approximate and no claim shall be entertained for quantities of work actually executed,
being either more or less up to any extent than those entered in the tender or less than those entered in
the tender or estimate.

200 NO CLAIM FOR COMPENSATION FOR DELAY IN STARTING WORK: No
compensation shall be allowed for any delay caused into starting of work on account of acquisition of
land and in the case of clearance for works or any delay in according sanction to estimates.

21.0 NO CLAIM FOR COMPENSATION FOR DELAY IN EXECUTION OF WORK: No
compensation shall be allowed for any delay, in execution of the work on account of water standing in
borrow pits or compartment. The rates are inclusive for hard or cracked soil, excavation in mud, sub-
soil water or water standing in borrow pit and no claim for an extra rate shall be entertained unless
otherwise expressly specified & mentioned in the tender.

220 ENTERING UPON OR COMMENCING ANY PORTION OF WORK: The contractor shall
not enter upon or commence any portion of work except with the written authority or instructions of
the Superintending Engineer or his subordinate in charge of the work, failing such the contractor shall
have no claim to ask for measurement or payment for work.

23.0 ACCEPTANCE OF CONDITIONS ON TENDERING FOR WORK: Submission to tender or
acceptance of work order shall imply acceptance of these conditions of tender by contractor.
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240 EMPLOYMENT OF TECHNICAL PERSONS: The contractors who are registered under class
‘A’, ‘B’ and “‘C’ or such contractors who executes the works of Rs.5 lakhs and above shall employ the
technically qualified personnel possessing minimum a Degree of recognized Technical institution, for
executing the work of the PGVCL.

Superintending Engineer (O&M)
PGVCL, City Circle office, Rajkot
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FORMAT OF AGREEMENT:
This agreement is made at the day of month Year between the Paschim
Gujarat Vij Company Ltd. & (hereinafter referred to as “the Contractor
“which expression shall unless excluded by or repugnant to the context included its successors or permit
assigns) of the one part and the Paschim Gujarat Vij Company Ltd. Having its Regd. and Corporate Office
at Laxminagar, Off Nanamava Road, Rajkot, 360004 (hereinafter called “The Company” which
expression shall unless excluded by or repugnant of the context include its successors of assigns) of the
other part.
Whereas the aforesaid Company has accepted the tender of the aforesaid contractor for the work of
as per Company’s LOA No.
, Dated , hereinafter called “The works and more particularly
desorbed enumerated or referred to in the specifications, terms and
other letters and schedule of price which for the purpose of identification have been signed by The
Superintending Engineer/Executive Engineer,, Circle/Division, PGVCL on behalf of the Company, a
list where of is made out in the schedule here under written and all of which said documents are deemed to
form part of this contract and include in the expression “The works “wherever herein used, upon the terms
and subject to the conditions hereinafter mentioned.
And whereas the Company has accepted the tender of the contractors for the work of
up on the terms and subject to the conditions herein

mentioned.

1.) The contractors shall do and perform all works and things in this contract mentioned and described
or which are implied therein of therefore respectively or are reasonable necessary for the
completion of the works as mentioned and at the time in the manner and subject to the terms
conditions and stipulation contained in this contract and in consideration of the due provision,
executions, construction and completion of the works agreed to by the contractors as aforesaid the
company both hereby covenant with the contractor to pay all the claims of money as and when
they become due and payable to the contractor under the provisions of the contract such payment
to be made at such times in such manner as is provided by the contract.

2.) The conditions and covenant stipulation here in before in this contract are subject to and without
prejudice to the right of the company to enforce for delay and or any other rights whatever
including the right to reject and cancel on default or breach by the contract of the conditions and
the covenant as stipulated in the general conditions specifications form Or tender schedule drawing
etc. attached with the Company LOA No. , Dated

3.) The Contractor will strictly follow the safety Rules and Regulations during the execution of
aforesaid work. The Contractor will also provide all required Safety Gadgets to his Supervisors
and labours to execute the work mentioned in Tender. On violating or breaking the Safety Rules
and Regulations, and if Supervisors/Labours are found without Safety Gadgets, “The Company”
reserves the right to take actions as per the terms and conditions mentioned in Tender without any
prejudice.
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4.) The Company reserves the right to terminate the Contract either in part or in full due to reasons
other than those mentioned under clause entitled *Contractor’s Default’. The PGVCL shall in such
an event give fifteen (15) days’ notice in writing to the Contractor of his decision to do so.

5.) The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent
specified in the notice, make all reasonable efforts to obtain cancellation of all orders and
Contracts to the extent they are related to the work terminated and terms satisfactory to the
Company, stop all further sub-contracting or purchasing activity related to the work terminated,
and assist “The Company” in maintenance, protection, and disposition of the works acquired under
the Contract by the Company. In the event of such a termination the Contractor shall be paid
compensation, equitable and reasonable, dictated by the circumstances prevalent at the time of
termination.

6.) If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies
and if the Contractor is a partnership concern and one of the partners dies then unless “the
Company” is satisfied that the legal representatives of the individual Contractor or of the proprietor
of the propriety concern and in the case of partnership, the surviving partners, are capable of
carrying out and completing the Contract “the Company” shall be entitled to cancel the Contract as
to its in completed part without being in any way liable to payment of any compensation to the
estate of deceased Contractor and/or to the surviving partners of the Contractor’s firm on account
of the cancellation of the Contract. The decision of the Company that the legal representatives of
the deceased Contractor or surviving partners of the Contractor’s firm cannot carry out and
complete the Contract shall be final and binding on the parties. In the event of such cancellation
the Company shall not hold the estate of the deceased Contractor and/or the surviving partners of
the estate of the deceased Contractor and/or the surviving partners of the Contractor’s firm liable to
damages for not completing the Contract.

The contract value extent of supply delivery dates, specifications as other relevant matters may be altered
by mutual agreement and if so altered shall not be deemed or constructed to mean and to effect or alter
other terms and conditions of the contract and the contract so altered or revised shall be and shall always
be deemed to have been subject without prejudice to and stipulation.
SCHEDULE
1.
2.
3.
In witness where of the parties here to have set their hands and seal this day and month year first above
written.
1. Signed sealed and delivered by for and on

Behalf of the presence of name and address.
2. Signed sealed and delivered by for and on behalf

Of The Paschim Gujarat Vij Company Ltd
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Tender No RCC/Tech /E-tender/2021-22/277

GENERAL SAFETY RULES /NORMS TO BE OBSERVED BY THE CONTRACTORS

All the contractors working at our premises shall have to strictly observe the following Safety
Rules. The Contractors shall be responsible for informing & observing these rules by their supervisors /
employees / labours as well as the supervisors / employees/labours of their sub-agencies / sub-Contractors
engaged, if any. Prior to commencement of the work, Contractor shall have to submit a written assurance
on their letterhead to the concerned Sectional Head / Engineer-in-charge that they have thoroughly gone
through these Rules, have educated their employees / employees of their sub-contractor and will strictly
observe the said Rules while execution of work under work contract awarded to them. They will have to
indemnify the PGVCL for any loss or damage / accident /injury to the PGVCL’s property / employee or
employee of their own in default of non -observing these rules.

1.0

2.0

3.0

4.0

5.0

Persons to be employed for carrying out the work shall possess required qualification, be fully
trained and conversant for works to be done. All persons should have gate pass. Register consisting
the full details (i.e. address, phone no, details of nearest relative, etc.) of all persons is to be
maintained. During the work execution, one trained & competent supervisor should always remain
present at site.

The contractor shall take all the required safety measures prior to commencement of work on
dangerous substances, machineries or area at which cautionary notice is displayed and obtain “Line
Clear” or “Work Permit” through the concerned Department / Section.

Prior to carrying out welding, gas cutting, furnace heating or any other hot work job, the contractor
shall remove all the inflammable material lying at or nearby work site or cover it properly by
suitable protective covering. Also, special care shall be taken before carrying out such job & see
that all possible contributing factors to set fire shall be removed / vanished prior to commencement
of the work. Advance intimation shall be given to concerned section / fire section to commence the
work in fire prone areas. They should also keep ready all the First Aid Fire Extinguishers /
equipments & fire extinguishing media / material like sand / water buckets or other appropriate
equipment at such place. For taking care of the persons working a supervisor/ person capable to
keep continuous watch on person(s) working, assist them incase of emergency or arrange to get
immediate help, shall remain present at entry point and shall use full body safety belt without fail.
While working inside sewage, trench or in-depth, a person to warn outsiders /entrants / passers etc
shall remain available near entry point or the entry point shall be cordoned by a barricaded tape
with a cautionary notice. After completion of the works, all the lids / covers / grills / grits opened,
shall be re-fixed / re-placed in the original position as it were prior to commencement of the work
and leave the work place in safe condition in all respect, so as to prevent accident to fellow
workers.

The contractor shall see that he / his persons do not block (by stacking material, spare parts, tools-
tackles, equipments etc), any passages / walkways / gangways / aisles / staircases / ladders / lifts or
any other approaches / roads leading to plants or its auxiliaries, on which there is a traffic
movement or possible traffic movements in case of emergency. Such passages are meant for safe
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6.0

7.0

8.0

9.0

10.0

escape in the event of emergency. If it is utmost necessary to carry out work in such area with
blocking of passage, prior permission of Competent Authority or the Engineer-In-Charge shall be
obtained. To demarcate / declare the area as UNSAFE, cordon it using barricading tape & display
suitable caution notice or keep a person to restrict / divert the traffic on this route through other
safe passage.

Prior to use power / electrically operated hand tools / equipments / machines /gadgets like welding
machine, hand grinder, hand drill etc, ensure for its safe operation & use it only if it is found safe
to use. Do not use defective, unsafe or improperly maintained equipments. The electrical power
supply required to run such equipments shall not be taken directly at their own but shall be
obtained through concerned Electrical Maintenance Departments or their authorized persons or
under their observations / guidance only. The Electrical Section shall provide temporary electrical
connection up to contractor’s Mains Board on which it is compulsory to install mains switch,
ELCB & fuses of adequate capacity. All such equipments shall invariably be earthed adequately to
prevent electrical shock, sparking, short circuit etc. Power cord to be used shall be of adequate
capacity, without any joint & shall consist of earth wire also. Hence, it is necessary to use adequate
capacity 3-wire power cord for single & 5-wire power cord for three phase power connections. The
plugs, receptacles, pins, holders etc shall be of adequate capacity & safe to use.

All electrical & mechanical equipments / tools-tackles viz. welding machine, cutting machine,
Grinder, Drill, Chain Pulley Blocks, Hook chooks etc required to be used during work execution
shall be of standard make & bear ISI certification mark on it. The consumables like welding
electrodes, grinding wheels / discs etc which has specific prescribed life span shall not be used in
any case if its expiry date is over.

It is compulsory to use standard make Personal Protective Equipments (P.P.Es.) as per the job
requirement. Do not work without use of required P.P.Es. Contractor is responsible to provide
standard make (ISI approved) Personal Protective Equipments / Safety Gadgets suitable to give
sufficient protection against hazards involved in their work / job to their staff, as per the job
requirement and insist / enforce their staff to put on the same while at works.

The ongoing work is liable to be stopped at any time if the contractors’ staff is found working
without P.P.Es. Following is the list of various P.P.Es. to be used for various works / worksites.

LIST OF SAFETY EQUIPMENTS:

10.1 Industrial Safety Helmet. For protection of head against falling objects or during fall of
person from height.

10.2  Safety Goggles (Grinding, Welding, etc). : For protection of eyes against flying particles /
dust, chemical splash, spark, arc, flashover etc.

10.3  Face shield (Half or full). : For protection of face against flying particles / dust, chemical
splash, spark, arc, flashover etc.

10.4  Earplug / Ear muffs. For ear / hearing system protection: while working in high noise level
area.
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11.0

12.0

13.0

140

15.0

16.0

10.5 Apron (Rubber / PVC /Asbestos / Leather / Cotton). : For body protection against
chemicals, oils, sharp edged objects, heat, hot objects etc.

10.6  Gloves (Rubber/PVC, Asbestos, Leather, Electrical shock proof). : For protection of hands
against chemicals, oils, sharp edged objects, heat, hot metals/objects, electricity etc.

10.7  Safety / Leather / Asbestos shoes, Gum Boots etc.: For protection of leg/feet against falling
objects, sharp edged objects, heat, hot metals/objects, electricity etc..

10.8 Safety Belt (full body) / Rope / Life line / fall prevention system etc.: For fall prevention
while working at heights or in depth, working in vessel or in confined space.

10.9 Dust Respirators / Scarf. : Protection of respiratory system against dust.

10.10 Chemical Cartridge Respirator: Protection against chemical fume / vapor etc.

10.11 Canister Gas mask. : Protection against toxic/poisonous fumes/gases.

10.12 Air supply respirators: Working in oxygen deficient zone.

Before using lifting machines / tackles (like C.P.Bs., Hook chooks, winch, forklift, mobile crane,
EOT crane etc) & its attachments (like D-shackles, slings, U-clamps, Eye bolts or any fixtures), it
shall be checked and used only if found safe to use. Also, ensure that these are tested, examined &
certified in form no 9 / 10 by Competent Person as per the Factory act-1948 and its validity is not
expired. Further, it shall be fixed properly and firmly prior to lifting the weight.

Scaffoldings to be used for working at height shall be of adequate size & capacity. Obtain the work
permit when working at height. While climbing on such scaffolding or working on any structure at
height, use of full body safety belt & Helmet is compulsory. It is also necessary to fasten
chinstraps of the helmet.

Contractor or their employee shall not interfere in day-to day routine plant activities / works except
the work assigned to them, shall not loiter in the areas other than their work jurisdiction, as well as
shall not temper / operate / touch the machineries / equipments / auxiliaries with which they are not
concerned. Also, the contractor shall strictly instruct their staff not to sit or take rest at / near /
below running plants, auxiliaries, systems or any place which is risky, hazardous & prone to
accident.

The cylinders containing poisonous / toxic or inflammable / explosive gas like Oxygen, Acetylene,
LPG, Hydrogen, Ammonia, Chlorine, CO2 or any type of material of explosive nature etc. shall
be handled safely taking due care. To handle / shift such cylinders a special trolley / cage meant for
it must be used but in no case it should be rolled. Domestic LPG cylinder shall not be used /
permitted. On completion of the work, cotton waste, spilled oil / grease, pieces of welding rod &
other waste material shall be removed from work site and the area shall be left safe, neat & clean.
In case of any injury / accident while working, it shall immediately be reported to concerned
Sectional Head / Engineer. For any incident occurred but have no injury to any persons should also
be informed to EIC as “Near Miss Incident.”

In all risky jobs, before starting the work, contractor should obtain General Safety Work Permit
from concerned section well in advance.
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17.0 In case of noticing smoke or fire during their work execution, they shall make immediate efforts to
extinguish / control it and simultaneously inform the Fire Brigade, and shall shift the casualty to
nearby hospital after rendering first aid in case of accident.

18.0 Over & above these, contractor shall have to follow all the safety requirements / rules &
regulations / norms and legal provisions laid down in various statutes, particularly the provisions
of 1948 & the Gujarat State safety Rules (Amended up to date) shall be followed strictly. The
contractor shall also obey the rules / regulations / instructions of the local Competent Authority for
safety requirements.

19.0 No women or young person shall be allowed to clean, lubricate or adjust any part of a prime mover
or of any transmission machinery while the prime mover or transmission machinery is in motion.
Examination or operation of motion machinery shall be made or carried out only by a specially
trained adult male worker wearing tight fitting clothing.

20.0 No women or young person shall be employed or permitted to work in danger area.

21.0  All the relevant labour and construction safety laws shall also be followed compulsorily.

22.0 Itis felt necessary to deploy safety officers / Safety supervisors by contractors / Agencies involved
in carrying out hazardous activities / operations inside construction premises to have better and
constant supervision in terms of Health Safety and Environment activities.

23.0 In case, it comes to the notice of PGVCL management that the safety guidelines / safety rules /
safety norms are not being followed then a minimum sum of Rupees Five Thousand shall be
penalized on the contractor / Agency and for subsequent such violation, a severe penalty / action as
deemed fit shall be imposed, which may please be noted.

24.0 The above rules shall be scrupulously followed and where required, they may contact the Officer
of PGVCL for any ambiguity / further guidance in this regard.

25.0 For performance evaluation of contractor, safety factors of work accident, fire incident & near miss
accident will be considered. Steps can be taken to review the job assignment up to cancellation for
negligence.

Superintending Engineer (O&M)
PGVCL, City Circle office, Rajkot
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INDUSTRIAL LABOUR LAWS:

1.1 Wages to be paid and time of payment etc. by the Contractor:

A.

The contractor shall pay minimum wages to laborers as per minimum wages Act. The
wages of every contract labour employed by him under this contract shall be paid by him
before the expiry of 7™ day of the last day of the month in respect of which the wages are
payable (i.e. wages of a month have to be paid by him in the first week of the next month).
The payment shall be disbursed in presence of Management Representative during the
working hours in factory premises and the contractor shall get the entries certified in the
register of wages by the Representative of the PGVCL. Any default will result in
cancellation of contract forthwith or else the contractor shall be punishable to the extent of
Rs.100/- fine per each day.

The contractor shall give his telephone number and address to the PGVCL so that in case of
labour trouble etc., the contractor can be contacted. The contractor shall arrange to have his
office outside the office premises and the contractor keep himself present throughout the
working hours.

1.2 Labour Laws:

A.
B.
C.

Persons below the age of 18 years shall not be employed for the work.

No female worker shall be employed in the night shift between 7.00 p.m. to 6.00 a.m.
Contractor shall maintain a valid labour license under the Contract Labour (Regulation and
Abolition Act) for employing necessary manpower to be required by him. In the absence of
such license, the contractor shall be liable to be terminated without assigning any reason
thereof.

The contractor shall at his own expense comply with all labour laws and keep the PGVVCL
indemnified in respect thereof. Some of the major liabilities under various labour and
industrial laws which the contractor shall comply with are as under :

Payment of contribution of wages of employer’s contributions towards Provident Fund,
Family Pension Scheme, Deposit Linked Insurance Scheme, Administrative Charges etc. at
the rates made applicable from time to time by Government of Gujarat / Government of
India or other Statutory Authorities.

Payment of deposit in respect of each contract labour of the rate of RS.30/- with the office
of the Commissioner of Labour as per the Contract Labour Act (Regulation & Abolition).
License Fee as prescribed under the contract Labour Act (Regulation and Abolition) and
Rules framed there under depending upon the number of workmen employed by the
contractor.

Paid leave facility and wages as per the provision of the Factories Act at the rate of one day
for every 20 days of working.

Identity cards as prescribed under the factories Act with photo affixed thereto, the same for
identification.
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J. Payment of retrenchment compensation, notice pay and other liabilities as per Industrial
Disputes Act. Any payment to the contractor’s employees arising out of any claim of
disputes under the Industrial Disputes Act — 1947 or any other laws.

K. Provision of compensation in the case of accidental injury.

L. Payment of créche if the female labour employed is more than 30 numbers

M. Maternity leave as per the provision of the Maternity Benefit Act.

The above are some of the major liabilities of the contractor in addition to other liabilities

prescribed under the various Labour Las in force from time to time from Statutory Authorities like

State Government / Government of India which the contractor shall have to comply with.

1.3 Provident Fund and Family Pension Scheme: The contractor shall submit along with his bill (month
wise) a statement regarding deductions against employees provident fund and family pension scheme in
respect of each concerned employees’ Provident Fund and Family Pension scheme at the rate of 12 % (or
at the rates made applicable by the Government from time to time) of the wages. Contractor’s contribution
and his workers contribution towards provident fund and family pension scheme shall be deposited by the
contractor with regional Provident Fund Commissioner, Ahmedabad.

1.4 Deposit Linked Insurance Scheme: The contractor shall have to deposit ¥2 % of the wages in-respect
of employees who is a member of the Provident Fund as the contribution to the Deposit Linked Insurance
Scheme with Regional Fund Commissioner, Ahmedabad.

1.5 Administrative Charges: The contractor shall deposit administrative charges for maintaining
Provident Fund Account with Regional Provident Fund Commissioner, Ahmedabad at the rates applicable.
1.6 Paid Leave Facility: Paid leave facility at the rate of one day for every 20 days worked by the
contract laborer shall be provided by the contractor to his workers. He shall maintain Leave records/ Leave
Cards for individual laborer which shall be duly verified and approved/ certified by the authorized officer
of the PGVCL.

1.7 Workmen’s Compensation Fund and Employers Liability Insurance: The contractor shall cover
all his employees under Workmen’s Compensation Fund and under the Liability Insurance. The contractor
shall employ adequate number of experienced staff at site for daily supervision and for maintenance of
various registers and records required under the law and contract. No payment for supervision shall be
admissible.

1.8 Contractor to Indemnify to the PGVCL: The contractor shall indemnify and keep indemnified the
PGVCL and every officer and employees of the PGVCL and also Engineer-In-Charge and his staff against
all actions, proceedings, claims, demands, costs and expenses whatsoever arising out of or in connection
with the matters referred in above clauses and elsewhere and against all actions, proceedings, claims,
demands, costs and expenses which may be made against the PGVCL by any workman/ employee of the
contractor or any sub-contractor and / or from any liability may arise to any workman / employees of the
contractor or any sub-contractor under any laws, rules or regulation having the force of law including but
not limited to claims against the owner under workman’s compensation Act, 1923. The employee’s
Provident Act 1952, and / or the contract Labour (Abolition and Regulation) Act 1979. The PGVCL shall
not be liable for or in respect of or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or his sub-contractors, and the contractor shall indemnify and
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keep indemnified the PGVCL against all such damage and compensation and against all claims, demands,
proceedings costs, charges and expenses whatsoever in respect thereof or in relation thereto.

1.9 Workmen’s Compensation and Employer’s Liability Insurance: Insurance shall be affected for all
the contractor’s for all the contractor’s employees engaged in the performance of this contract. If any of
the work is sublettéd to the sub-contractor, the contractor shall require that he or his sub-contractor to
provide workmen’s compensation and employer’s liability insurance for the latter’s employees unless such
employees recovered under the contractor’s insurance.

A. The PGVCL reserves the right to terminate this rate contract at any time during it pendency
without giving notice of termination or any reasons thereof.

B. The PGVCL will be entitled to deduct directly from the bills, to be paid to the Sub-
contractor and Labourers any sum or sums payable by contractor and which sum/sums the
PGVCL is required to pay as a principal employer on account of contractor’s default in
respect of all liabilities referred to in above clauses.

C. Nothing in the contract document stated shall any wise constitute any workmen/ employees
of the contractor or any sub-contractor as or to be workmen/employee of the power, or
place obligation or liability in respect of any such workmen/ employee upon the PGVCL.

NOTE:-The prevailing Act at the time of execution of work over and above act specified herein
shall be binding to the contractor.

Superintending Engineer (O&M)
PGVCL, City Circle office, Rajkot
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IT IS MANDATORY TO FILL UP ALL ANNEXURE 1to VII BY ALL TENDERERS

ANNEXURE — |
TENDERER’S WORK EXPERIENCE
LIST OF WORKS COMPLETED BY THE TENDERER

[Tenderer shall submit the information in the Format detailed here under]

Sr. | Name & Placeand | Contrac | Coston Original | Time Reason for
No. | Description | Name of t Completion | time limit | taken in delay in
of Work the Dept. Amount in months | monthsto | completion

complete | (if) &
the work | Remarks

1 2 2a 3 4 5a 5b 6

Note:- Necessary certificates from the Employer under whom the works were completed shall have to be
submitted in a scan copies and in a physical form as certified true copy.

Signature of Tenderer Company’s Round Seal  Date: Place:

Page 59 of 66



~f
PGS ICL _

Paschim Gujarat Vij Company Limited
RAJKOT CITY CIRCLE OFFICE
Laxminagar, Nana Mava Main Road, Rajkot 360 004

PHONE NO: (0281) 2365910-2365912 FAX NO: (0281) 2365531
E-mail: serjc.pgvcl@gebmail.com Web Site: WWW.pgvcl.com

g G - 4 i
<TG

ANNEXURE - 11
DECLARATION REGARDING WORKS ON HAND WITH THE TENDERER

[Tenderers shall submit the information in the Format detailed here under]

Sr. | Nameof | Place Contrac | Date of | Stipulated | Amount Brief Remark

No. | Work t issue of | period of of work details | s (Name
amount |work | completion |doneon | of of Dept.)
order |in months | date of delay if
filing any
1 2(a) 2(b) 3 4 5 6 7 8

Note 1: Amount of work done in column 6 should be given upto month previous to the month in which
tenders are invited.

Note 2: Necessary certificates from the Department under whom the works were completed shall have
to be submitted in a scan copies and in a physical form as certified true copy.
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ANNEXURE — 111

Plants and Equipments Available for use on this work

Details of Tenderer’s Plants and Equipments immediately available with the tenderer for use on this work.
(Following information for each type of equipment shall be furnished)

1. Name of Equipment

2. Number of Units

3. Kind or make

4. Country

5. Capacity

6. Year of manufacture and date of purchase :
7. Normal life specified by the manufacturer

8. Number of actual working hours
years/kilometers put in by the machine

9. Present Location

10. Remarks
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ANNEURE - IV
Plants and Equipments to be procured

Details of Plants and Equipment to be procured for the work if awarded
(Following information for each type of equipment should be furnished)

1. Name of Description of Plant and Equipment:
2. Number of Units:

3. Kind or make:

4. Name of Manufacturer and Country:

5. Capacity:

6. Approximate cost in rupees at work site:

7. Remarks:
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ANNEURE -V
Details of key Technical Supervisory and Administrative Personnel (By type & level)

Detail of Key Technical Supervisory and Administrative Personal and Consultants.

Particulars Key Technical Supervisory and Administrattive
Personal and Consultants.

Already in employment by the Proposed to be Employed for the
tenderer work

1 2 3

1. Individual’s Name

2. Qualification

3. Assigned position.

4. Professional Experience and details of works carried out

5. Years with the firm
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ANNEURE - VI
INFORMATION OF PARTNERS
Sr. | Name (s) of Full address | Telephone | Residential Telephone Full address of
No. | person/partner/ | of the place No.(s) address(es) No.(s) Res. & | income tax office
Director of of business (office) Mobile No. ward where income
company (with pin tax return is filed
code) along with PAN
No.
1 2 3 4 5 6 7

I/We heredy agree to intimate to you about change, if any in the above address (es) and telephone No. (s)
within fifteen days of its occurance till my/our security deposit, for contract paid by me/us is not returned
to me/us.
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ANNEURE - VII

PERFORMA SHOWING THE DETAILS OF SITE VISIT DONE BY AGENCY BEFORE

QUOTING THE TENDER.

[Tenderer shall submit in the Format detailed here under]

Sr. | Name of firm Name of Qualification | Designation / Remarks.
No. authorized post holding in
representative of company.
firm who has
visited the site.
1) ) ®) (4) () (6)
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ANNEURE - VIII

(UNDERTAKING IN REGARD TO STOP DEAL / BANNED FOR BUSINESS DEALING /
BLACK LIST THEREOF).

Sub: Undertaking in regard to Stop Deal / Banned for Business dealing / Black List thereof.

Ref: TENDER NO.:

(All bidders will have to furnish the following undertaking duly filled in, signed and stamped along with
the Technical Bid.)

I/ We
authorized signatory of M/S here by certify
that M/S and their Proprietor / any Partner / any

directors of the firm is not stop deal and /or banned for business dealing and / or black listed by GUVNL
and or their any subsidiary company viz. DGVCL / MGVCL / PGVCL / PGVCL .

Signature of the Tenderer
Seal of the Firm
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