

**AMRELI (O&M) CIRCLE OFFICE**  
**Tender Notice No. 181/AMCO-13/2017-18**

Invites tenders for the following works Tender papers and specifications for Item No **01 to 65** may be obtained from the **Amreli-1 Dn Office** and for Item No **66** may be obtained from the **Amreli Circle Office**. For on payment of non refundable tender fee by DD or in cash as specified before 2 PM on the date mentioned in column no **6** below for respective tender shown in column no **2** Tender will be opened at 16 Hrs on the date shown in column no **7** below (if possible) All the tenders will be received only by **RPAD** address to the respective office No courier service or hand delivery will be allowed.

Sr No	Name of Office	Details Of Works	Tender Amount in Rs	Tender Fees in Rupees Personal By Post(Inc. GST)	Date Of Issue Of Tender Copies Up To 2=00 PM	Last Date Of Return Of Tender Copies Up To 2=00 PM
1	2	3	4	5	6	7
1.	AMR-1	Hiring of Closed Body Vehicle 24 hrs per day for J.E(I/C) Squad Under Amreli Dn-1.	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
2.	AMR-1	Labour Work of Erection of HT/LT Line and TC under Amreli Rural S/dn. (East Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
3.	AMR-1	Labour Work of Erection of HT/LT Line and TC under Amreli Rural S/dn. (West Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
4.	AMR-1	Labour Work of Erection of HT/LT Line and TC under Amreli Rural S/dn. (South Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
5.	AMR-1	Labour Work of Erection of HT/LT Line and TC under Amreli Rural S/dn. (North Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
6.	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under Amreli Rural S/dn.	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
7.	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under Amreli Rural S/dn. (SKJY Scheme)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
8.	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under Amreli Rural S/dn. (HVDS Scheme)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
9.	AMR-1	Labour Work of Erection of HT/LT Line and TC under Amreli Rural S/dn. DDUJGY Scheme (East Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
10	AMR-1	Labour Work of Erection of HT/LT Line and TC under Amreli Rural S/dn. DDUJGY Scheme (West Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
11	AMR-1	Labour work of Meter Replacement & New Connection work for Amreli Rural S/dn	1,50,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017

12	AMR-1	Labour Work of Pole Numbering work for Amreli Rural S/dn.	1,50,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
13	AMR-1	Hiring of Closed Body Vehicle 12 hrs per day for Amreli Rural S/dn.	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
14	AMR-1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (East Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
15	AMR-1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (West Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
16	AMR-1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (South Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
17	AMR-1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (North Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
18	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under Lathi S/dn.	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
19	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under Lathi S/dn. (SKJY Scheme)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
20	AMR-1	Labour work of Transformer Replacement work for Lathi S/dn.	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
21	AMR-1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. DDUJGY Scheme	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
22	AMR-1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (DISS Scheme)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
23	AMR-1	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. (East Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
24	AMR-1	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. (West Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
25	AMR-1	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. (South Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
26	AMR-1	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. (North Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
27	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under Chital S/dn	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
28	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under Chital S/dn	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
29	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under Chital S/dn (SKJY Scheme)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
30	AMR-1	Labour Work of Erection of HT/LT	4,20,000	1180/1230	04-09-2017	16-09-2017

		Line and TC for HVDS Scheme under Chital S/dn. (East Section)			to 08-09-2017	
<b>31</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC for HVDS Scheme under Chital S/dn. (West Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>32</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. DDUJGY Scheme (East Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>33</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. DDUJGY Scheme (West Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>34</b>	<b>AMR-1</b>	Labour work of Meter Replacement & New Connection work for Chital S/dn	<b>1,50,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>35</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC under Babara Town S/dn. (East Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>36</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC under Babara Town S/dn. (West Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>37</b>	<b>AMR-1</b>	Labour Work of Maintenance of HT/LT Line and TC under Babara Town S/dn. (North Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>38</b>	<b>AMR-1</b>	Labour Work of Maintenance of HT/LT Line and TC under Babara Town S/dn. (South Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>39</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC for HVDS Scheme under Babara Town S/dn. (East Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>40</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC for HVDS Scheme under Babara Town S/dn. (West Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>41</b>	<b>AMR-1</b>	Labour work of Meter Replacement & New Connection work for Babara Town S/dn	<b>1,50,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>42</b>	<b>AMR-1</b>	Labour Work of Pole Painting work foBabara Town S/dn.	<b>1,50,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>43</b>	<b>AMR-1</b>	Hiring of Closed Body Vehicle for 24 hrs per day for Babara Town S/dn.	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>44</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC under Babara Rural S/dn. (East Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>45</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC under Babara Rural S/dn. (West Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>46</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC under Babara Rural S/dn. (South Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>47</b>	<b>AMR-1</b>	Labour Work of Erection of HT/LT Line and TC under Babara Rural S/dn. (North Section)	<b>4,20,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
<b>48</b>	<b>AMR-1</b>	Labour Work of Pole Numbering work for Babara Rural S/dn.	<b>1,50,000</b>	1180/1230	04-09-2017 to 08-09-2017	16-09-2017

49	AMR-1	Labour work of Meter Replacement & New Connection work for Babara Rural S/dn	1,50,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
50	AMR-1	Labour work of Transformer Pilfer Proofing work & Installation DT Meter work Under Babara Rural S/dn.	1,50,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
51	AMR-1	Labour Work of Erection of HT/LT Line and TC under Damnagar S/dn. (East Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
52	AMR-1	Labour Work of Erection of HT/LT Line and TC under Damnagar S/dn. (West Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
53	AMR-1	Labour Work of Erection of HT/LT Line and TC under Damnagar S/dn. (South Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
54	AMR-1	Labour Work of Erection of HT/LT Line and TC under Damnagar S/dn. (North Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
55	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under DamnagarS/dn	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
56	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under DamnagarS/dn (SKJY Scheme)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
57	AMR-1	Labour Work of Erection of HT/LT Line and TC under Damnagar S/dn. (HVDS Scheme)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
58	AMR-1	Labour Work of Erection of HT/LT Line and TC under Liliya S/dn. (East Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
59	AMR-1	Labour Work of Erection of HT/LT Line and TC under Liliya S/dn. (West Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
60	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under LiliyaS/dn (East Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
61	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under LiliyaS/dn (West Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
62	AMR-1	Labour Work of Maintenance of HT/LT Line and TC under LiliyaS/dn (SKJY Scheme)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
63	AMR-1	Labour work of Maintenance & Rectification of HT/LT Line and TC for Liliya S/dn.	3,00,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
64	AMR-1	Labour work of Loading – Unloading work for Amreli Dn-1 Store.	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
65	AMR-1	Labour work of HT/LT Line and TC Fabrication work Under Amreli Dn-1. (East Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017
66	AMR-1	Labour work of HT/LT Line and TC Fabrication work Under Amreli Dn-1. (West Section)	4,20,000	1180/1230	04-09-2017 to 08-09-2017	16-09-2017

<b>67</b>	<b>AMRCO</b>	Construction of WBM road and filling Murrum for Una store as 220 KV S/S Kansari	<b>1,59,676</b>	1180	Visit website: <a href="http://www.pgvcl.com">http://www.pgvcl.com</a>
-----------	--------------	---------------------------------------------------------------------------------	-----------------	------	---------------------------------------------------------------------------

*Total Amount=256 lac Add=67*

**Supdt Engineer  
Circle Office Amreli**