

AMRELI (O&M) CIRCLE OFFICE

Tender Notice No.334/AMCO-19/2016-17

Invites tenders for the following works. Tender papers and specifications for Item No. 01 to 72 may be obtained from the Executive Engineer Amreli - 1 Dn. and Item No. 73 to 79 may be obtained from the Executive Engineer Amreli - 2 Dn. on payment of non refundable tender fee by D.D. or in cash as specified before 2 PM on the date mentioned in column no. 6 below for respective tender shown in column no 2. Tender will be opened at 16 Hrs. on the date shown in column no 7 below (if possible). All the tenders will be received only by R.P.A.D. address to the respective office. No courier service or hand delivery will be allowed.

Sr. No.	Name of Office	Details Of Works	Tender Amount in Rs.	Tender Fees in Rupees Personal/ By Post	Date Of Issue Of Tender Copies Up To 2=00 PM	Last Date Of Return Of Tender Copies Up To 2=00 PM
1	2	3	4	5	6	7
1	Amreli – 1	Labour Work of Erection of HT/LT Line and TC under Amreli Rural S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
2	Amreli – 1	Labour Work of Erection of HT/LT Line and TC under Amreli Rural S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
3	Amreli – 1	Labour Work of Maintenance of of HT/LT Line and TC under Amreli Rural S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
4	Amreli – 1	Labour Work of Maintenance of of HT/LT Line and TC under Amreli Rural Sdn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
5	Amreli – 1	Hiring of Vehicle for 24 hrs per day for Amreli Rural S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
6	Amreli – 1	Labour work of 1 Phase & 3 Phase New Service Connection & Meter Replacement work for Amreli Rural S/dn.	3,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
7	Amreli – 1	Labour work of Pole Painting & Nubering work for Amreli Rural S/dn.	3,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
8	Amreli – 1	Labour work of Transformer Sefeguard work for Amreli Rural S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
9	Amreli – 1	Labour Work of Erection of HT/LT Line and TC under Amreli Rural S/dn. (ND / SI Scheme)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
10	Amreli – 1	Labour Work of Erection of HT/LT Line and TC under Amreli Rural S/dn. (DDUGJY Scheme)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
11	Amreli – 1	Labour work of Transformer Sefeguard work for Amreli Town S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
12	Amreli – 1	Labour work of Electro Chemical Earthing work for Amreli Town S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
13	Amreli – 1	Labour Work of Maintenance of HT/LT Line and TC & Transformer Replacement work under Amreli Town Sdn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
14	Amreli – 1	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
15	Amreli – 1	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
16	Amreli – 1	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. (South Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
17	Amreli – 1	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. (North Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
18	Amreli – 1	Labour work of 1 Phase & 3 Phase New Service Connection & Meter Replacement work for Chital S/dn.	3,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
19	Amreli – 1	Labour work of Transformer Sefeguard work for Chital S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
20	Amreli – 1	Labour work of Pole Painting & Nubering work for Chital S/dn.	3,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
21	Amreli – 1	Labour Work of Maintenance of of HT/LT Line and TC under Chital S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
22	Amreli – 1	Labour Work of Maintenance of of HT/LT Line and TC under Chital Sdn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17

23	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Chital S/dn. (DDUGJY Scheme)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
24	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Babara Town S/dn. (IPDS Scheme) (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
25	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Babara Town S/dn. (IPDS Scheme) (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
26	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Babara Town S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
27	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Babara Town S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
28	Amreli - 1	Labour Work of Maintenance of of HT/LT Line and TC under Babara Town S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
29	Amreli - 1	Labour Work of Maintenance of of HT/LT Line and TC under Babara Town S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
30	Amreli - 1	Labour work of Transformer Center Safeguard work for Babara Town S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
31	Amreli - 1	Labour work of Pole Painting & Numbering work for Babara Town S/dn.	3,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
32	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Babara Rural S/dn. (DDUGJY Scheme)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
33	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Babara Rural S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
34	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Babara Rural S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
35	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Babara Rural S/dn. (North Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
36	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Babara Rural S/dn. (South Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
37	Amreli - 1	Labour Work of Maintenance of of HT/LT Line and TC under Babara Rural S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
38	Amreli - 1	Labour Work of Maintenance of of HT/LT Line and TC under Babara Rural S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
39	Amreli - 1	Labour work of Transformer Center Safeguard work for Babara Rural S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
40	Amreli - 1	Labour work of Pole Painting & Numbering work for Babara Rural S/dn.	3,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
41	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (DDUGJY Scheme)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
42	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
43	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
44	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (North Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
45	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (South Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
46	Amreli - 1	Labour Work of Maintenance of of HT/LT Line and TC under Lathi S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
47	Amreli - 1	Labour Work of Maintenance of of HT/LT Line and TC under Lathi S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
48	Amreli - 1	Labour work of Transformer Center Safeguard work for Lathi S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
49	Amreli - 1	Labour work of Pole Painting & Numbering work for Lathi S/dn.	3,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
50	Amreli - 1	Labour work of 1 Phase & 3 Phase New Service Connection & Meter Replacement work for Lathi S/dn.	3,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
51	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Lathi S/dn. (IPDS Scheme)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
52	Amreli - 1	Labour work of Terminal Earthing work for Consumer premises Lathi S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
53	Amreli - 1	Labour work of Electro Chemical Earthing work for Lathi S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
54	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Damnagar S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
55	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Damnagar S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
56	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Damnagar S/dn. (North Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
57	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Damnagar S/dn. (IPDS Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
58	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Damnagar S/dn. (DDUGJY Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17

59	Amreli - 1	Labour Work of Maintenance of of HT/LT Line and TC under Damnagar S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
60	Amreli - 1	Labour work of 1 Phase & 3 Phase New Service Connection & Meter Replacement work for Damnagar S/dn.	3,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
61	Amreli - 1	Labour Work of Maintenance of of HT/LT Line and TC under Liliya S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
62	Amreli - 1	Labour Work of Maintenance of of HT/LT Line and TC under Liliya S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
63	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Liliya S/dn. (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
64	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Liliya S/dn. (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
65	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Liliya S/dn. (North Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
66	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Liliya S/dn. (South Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
67	Amreli - 1	Labour Work of Erection of HT/LT Line and TC under Liliya S/dn. (DDUGJY Scheme)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
68	Amreli - 1	Hiring of Vehicle for 12 hrs per for Liliya S/dn.	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
69	Amreli - 1	Printing Stationary work Under Amreli Division-1.	3,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
70	Amreli - 1	Fabrication of HT/LT Line and TC Under Amreli Divison-1 (East Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
71	Amreli - 1	Fabrication of HT/LT Line and TC Under Amreli Divison-1 (West Section)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
72	Amreli - 1	Printing Stationary work Under Amreli Division-1.(GUVNL Police Station)	1,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
73	Amreli - 2	Labour rate contract of Erection of HT/LT Line and TC under chalala Town S/dn. (east part)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
74	Amreli - 2	Labour rate contract of Erection of HT/LT Line and TC under chalala Town S/dn. (west part)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
75	Amreli - 2	Labour rate contract of Erection of HT/LT Line and TC under vadia S/dn. (east part)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
76	Amreli - 2	Labour rate contract of Erection of HT/LT Line and TC under vadia Town S/dn. (west part)	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
77	Amreli - 2	Annual rate contract for hiring of truck above 5 ton capacity amreli-2 dn	4,90,000	1000/1050	10.01.17 to 13.01.17	21.01.17
78	Amreli - 2	Labour rate contract for body cabin work(tata's model truck gj-14-t-460)amreli-2 dn as per attached scheduled	2,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17
79	Amreli - 2	Annual rate contract for providing fixing cable jointing kit under amreli-2 dn as per attached scheduled	2,00,000	1000/1050	10.01.17 to 13.01.17	21.01.17


 Supdt. Engineer
 Circle Office, Amreli.